BECHTEL BWXT IDAHO, LLC
GENERAL PROVISIONS FOR

FIXED-PRICE CONSTRUCTION SUBCONTRACTS

INTRODUCTION:

The terms and conditions of these General Provisions (GPs) and those set forth in the Purchase Order or
Subcontract (terms used interchangeably) apply notwithstanding any different or additional terms and conditions
which may be submitted or proposed by SUBCONTRACTOR, and CONTRACTOR objects to, and shall not be
bound by, any such additional or different terms and conditions. SUBCONTRACTOR must determine what
provisions shall be inserted in its lower-tier subcontracts and purchase orders implementing the obligations of
SUBCONTRACTOR. By entering into this Subcontract, SUBCONTRACTOR recognizes these obligations and
agrees to implement them in its lower-tier subcontracts and purchase orders.

To assist SUBCONTRACTOR in determining what provisions to insert in its lower-tier subcontracts and purchase
orders, articles required, in part or in full, to be passed down to SUBCONTRACTOR's lower-tiers, are indicated by
bold-face print. Nevertheless, Subcontractor ultimately remains responsible to determine the provisions to be
included in its lower-tier subcontracts and purchase orders.

Certain Federal Acquisition Regulation (FAR) and Department of Energy Acquisition Regulation (DEAR) clauses
and articles applicable to this Subcontract are incorporated herein by reference as if set forth in their entirety. All
references herein to the FAR and DEAR are those in effect under CONTRACTOR's prime contract with
Department of Energy (DOE) as of the date of the solicitation for the Subcontract, unless otherwise indicated. For
such articles incorporated by reference, and such articles only, the following definitions apply:

a. "DOE" means the Department of Energy.

b. "Government" means CONTRACTOR.

c. "CONTRACTOR" means SUBCONTRACTOR.

d. "SUBCONTRACTOR" means SUBCONTRACTOR's lower-tier SUBCONTRACTOR.
e. "Contracting Officer" means CONTRACTOR’s SUBCONTRACT ADMINISTRATOR.
f. "Contract" means this Purchase Order or Subcontract.

PROC-185
(Rev. 11-04)



CONTENTS

INTRODUGCTION ...ttt ettt s e h e bt et b et a e b s b s b bt e et ea et e e e aesa e e b e saeebeeateneeaneaennesaeas i
Article No. TITLE e PAGE
GP-1 GENERAL. ... sttt s s st 1
GP-2 DEFINITIONS ..o s s e 1
GP-3 FAR AND DEAR ARTICLES INCORPORATED BY REFERENCE........c.ccccocinininieiniecnnn 2
GP-4 WHISTLEBLOWER PROTECTION FOR EMPLOYEES ..o 3
GP-5 ABILITY TO WORK ...ttt 3
GP-6 PUBLIC RELEASE OF INFORMATION .....ccccccooiiiiiiiiiiiiceceeee e 4
GP-7 ON-SITE EQUIPMENT USE REQUIREMENTS ........cccoooiiiiiiiniininieeenenene e 4
GP-8 FEDERAL, STATE AND LOCAL TAXES ....oiiioiiiietetceeteetenie ettt 5
GP-9 PERMITS OR LICENSES ..ottt st s e 6
GP-10 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION........ccccccoiviiiiiiiiiiiiiiciiienns 6
GP-11 SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK ......c.cccccocenininininnne 7
GP-12 COOPERATION WITH OTHERS ......cooiiiiiiiiiieteeteete sttt s 7
GP-13 LAYOUT OF WORK ....ooiiiiiiiiiiii sttt s s 7
GP-14 PAYMENT AND PERFORMANCE BONDS .....cc.ccciiiiiiiiiiiiiiiiniiiecccese e 8
GP-15 SUBCONTRACTOR'S RESPONSIBILITY ......ccooiiiiiiiiiiiiinienienteteeetetesiese s 8
GP-16 LIMITATIONS ON SUBCONTRACTING AND PERFORMANCE OF WORK BY
SUBCONTRACTOR ....cooiiiiiiiiiiiiiec et 10
GP-17 U.S. DEPARTMENT OF LABOR NOTICE OF AWARD ........ccccocooiiiiiiiiininiiececeee, 10
GP-18 LABOR DISPUTE AND AGREEMENTS .......cccocoiiiiiiiiiiicice e 10
GP-19 SUBCONTRACTOR STAFF.....cooiiiiiiinintnteeetetestene sttt ettt sttt sae e e 11
GP-20 REQUIRED MEETINGS ..ottt ettt s sttt 13
GP-21 TOURS/VISITATIONS; TRANSPORTATION; HOUSING ....c.cocevveiriiiiincieineeneneceeneeeeane 15
GP-22 SITE AND VEHICLE ACCESS REQUIREMENTS ......cccooiiiiiiiiiiiciecce 15



GP-23

GP-24

GP-25

GP-26

GP-27

GP-28

GP-29

GP-30

GP-31

GP-32

GP-33

GP-34

GP-35

GP-36

GP-37

GP-38

GP-39

GP-40

GP-41

GP-42

GP-43

GP-44

GP-45

GP-46

GP-47

GP-48

ENVIRONMENTAL, SAFETY AND HEALTH, AND INDEMNIFICATION...................... 17
RADIOLOGICAL CONTROL REQUIREMENTS FOR SUBCONTRACTOR ............ccccocueee 21
PRESERVATION OF INDIVIDUAL OCCUPATIONAL RADIATION

EXPOSURE RECORDS ........coiiiiiiiiiiiictctetestese sttt sttt sttt 22
QUALITY ASSURANCE AND CONTROL .....cccoociiiiiiiiiiiiiiiiitceeececeesese e 22
MATERIALS AND WORKMANSHIP.........cccooiiiiiiiitiieenne et 23
CONTRACTOR INSPECTION AND OVERSIGHT ......ccccoiiiiiiniiieicicieniceseeeeeeeeeeeie e 25
VENDOR DATA REQUIREMENTS ...t 25
BRAND NAME OR EQUAL .....cciiiiiiiiiiiiiccce et 26
SCHEDULING AND PLANNING REQUIREMENTS ....c..cccooiiiiiiinieieieneneneneneecereeeeene 27
PROSECUTION OF WORK ..ottt sttt s 30
STOP WORK AUTHORITY .....ocooiiiiiiiiiiiiiiiccccc e 31
SUSPENSION OF WORK .....ccoiiiiiriiitiiteietetertentteesiteit ettt et sttt ettt 32
DEFAULT ...ttt s ettt ettt bt ettt a b besa e bt eae oo nennes 33
TERMINATION FOR CONVENIENCE ......ccccoiiiiiiiiiiiiiiiiienieeie ettt 34
DISPUTES ..ot s 37
ASSIGNMENT ..ottt ettt et b e bt ettt et et s bt sae bt eae e s eneennen 38
BANKRUPTY .ottt ettt sttt sttt e 39
CHANGES ... ettt s st 39
PRICE PROPOSAL FORMAT FOR CHANGES .........ccooiiiiiiiiiiiiiicicc 40
PAYMENT UNDER FIXED PRICE CONSTRUCTION SUBCONTRACTS .......cccccecvevverennnne. 41
EXCESS COSTS INCURRED BY CONTRACTOR .......cccooiiiniiiiieiceieneeese e 43
DIFFERING SITE CONDITIONS........coiiiiiiiiiiiiicceeretet et 44
VARIATION IN ESTIMATED QUANTITIES.........cccioiiiiiiiiiiiiicc e 45
QUANTITY SURVEYS ...ttt ettt sttt sttt st st 45
CONTRACTOR-FURNISHED GOVERNMENT-OWNED MATERIAL.......ccoccevvieiiiiiiienene 45

USE BY SUBCONTRACTOR OF CONTRACTOR-OPERATED GOVERNMENT-
OWNED FACILITIES, UTILITIES AND EQUIPMENT........ccccciiiiiiiiiiiiiiniiiieieiee 48



GP-49

GP-50

GP-51

GP-52

GP-53

GP-54

GP-55

GP-56

GP-57

GP-58

PROTECTION OF GOVERNMENT BUILDINGS, EQUIPMENT, UTILITIES,
IMPROVEMENTS, EXISTING VEGETATION ........ccccoiiiiiiiiiiiiititceceieeeeveeeeseeee 50

EXCAVATIONS, SURFACE PENETRATIONS AND INTERRUPTION OF

EXISTING UTILITY SERVICES .....c.oiiiiiiiieteeet ettt 51
OPERATIONS AND STORAGE AREAS ..ot 52
HOUSEKEEPING .......ooiiiiiiiiiiiiicceee st s 52
REUSABLE EQUIPMENT, MATERIAL, SCRAP METAL AND OFF- SITE

REMOVAL .ottt st ettt st ettt naes 52
USE AND POSSESSION PRIOR TO COMPLETION .........cccooiiiiiiiiiiiiicieneneececeeciene 53
RESERVED ..ot s 53
WARRANTY OF CONSTRUCTION .....ccoiriimiiniiriiniieieiiientene sttt ettt st s eve e eee e naenes 53
TRANSPORTATION OF HAZARDOUS WASTE .....ccooiiiiiiiiiieceececienesese e 54

INTEGRATION OF ENVIRONMENT, SAFETY, AND HEALTH INTO WORK
PLANNING AND EXECUTION ......ccciiiiiiiiiiiicee s 55



GP-1

GP-2

GENERAL

1.

The Subcontract, which includes related plans, drawings, specifications and other applicable
Subcontract documents, contains the entire agreement and understanding between the parties as to the
subject matter of this Subcontract and merges and supersedes all prior agreements, understandings,
commitments, representations, writings and discussions between them. Neither of the parties will be
bound by any prior obligations, conditions, warranties, or representations with respect to the subject
matter of this Subcontract. The parties agree that recourse may not be had to allege prior dealings,
usage of trade, course of dealing, or course of performance to explain or supplement the express terms
of this Subcontract.

The failure of either party to enforce at any time any of the provisions of the Subcontract, or to require
at any time performance by the other party of any of such provisions, shall in no way be construed to
be a waiver of such provision, nor in any way to affect the validity of this Subcontract or any parts
thereof, or the right of either party thereafter to enforce each and every provision.

The headings used in the Subcontract are not to be construed as modifying, limiting or expanding, in
any way, the scope or extent of the provisions of the Subcontract, unless otherwise indicated.

SUBCONTRACTOR shall perform all work pursuant to the Subcontract as an independent
CONTRACTOR. If any part of the work is subcontracted, SUBCONTRACTOR is responsible for
having that subcontracted work comply with the terms of the Subcontract.

No act or order of CONTRACTOR will be deemed to be an exercise of supervision or control of
performance hereunder. No provision of the Subcontract and no action taken by CONTRACTOR
under the Subcontract shall be construed to make or constitute CONTRACTOR as the employer or
joint employer of any employee of SUBCONTRACTOR or its lower-tier SUBCONTRACTORC(s).

DEFINITIONS

As used throughout the Subcontract, except in articles incorporated by reference and where otherwise
indicated, the following terms will apply:

1.

2.

"Government" means the United States of America or any duly authorized representative thereof.

"CONTRACTOR" means Bechtel BWXT Idaho, LLC (BBWI) and all of its duly authorized
representatives acting in their professional capacities.

"SUBCONTRACTOR" shall be the General CONTRACTOR for all purposes under the
Subcontract including the Miller Act.

"Lower-tier SUBCONTRACTOR" means any party entering into an agreement with
SUBCONTRACTOR or any other party who has entered into a contract with
SUBCONTRACTOR, for the furnishing of supplies or services required for performance of the
Subcontract.

"Subcontract Technical Representative (STR)" means the individuals identified in the Subcontract
as the duly authorized representative of CONTRACTOR for overseeing SUBCONTRACTOR
work activities.

"Contracting Officer" or "Subcontract Administrator (SA)" means the duly authorized
representative of CONTRACTOR who will administer the Subcontract as appointed by the
Director of Supply Chain Management.
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10.

"INEEL" means the Idaho National Engineering and Environmental Laboratory located
approximately 50 miles west of Idaho Falls, Idaho, exclusive of the Naval Reactors Facility and
Argonne National Laboratory.

"Main Guard Post" means building B-27-603 at the INEEL main entrance.

"Substantial completion" or "beneficial occupancy" means the date when construction is
sufficiently complete in accordance with the Subcontract requirements that the end user can
occupy or utilize the work, or a portion thereof, for its intended use. A fully executed "Partial
Inspection and Project Transfer" form signifies substantial completion.

"Final completion" means the date when the work has been completed in its entirety in
accordance with the Subcontract documents and is signified by a fully executed "Final Inspection
and Project Transfer" form.

FAR AND DEAR ARTICLES INCORPORATED BY REFERENCE

ARTICLES APPLYING TO ALL SUBCONTRACTS

FAR 52.203-3 Gratuities
FAR 52.203-5 Covenant Against Contingent Fees (price greater than $50K)
FAR 52.203-6 Restrictions on Subcontractor Sales to the Government

FAR 52.203-12

FAR 52.224-1/
52.224-2

FAR 52.225-13
FAR 52.227-1
FAR 52.227-4
FAR 52.227-14
FAR 52.247-63

Limitations on Payments to Influence Certain Federal
Transactions
Privacy Act (and follow requirements of FAR 24.1)

Restrictions on Certain Foreign Purchases

Authorization and Consent

Patent Indemnity

Rights in Data, as modified by DEAR 927.409(a), including Alt V
Preference for U.S. Flag Air Carriers

DEAR 952.204-71
DEAR 952.209-72
DEAR 970.5232-3

Sensitive Foreign Nations Controls

Organizational Conflicts of Interest

Accounts, Records and Inspection (applies only to cost-reimbursement
subcontracts)

Foreign Travel

DEAR 970.5204-52

ARTICLES APPLYING TO SUBCONTRACTS OVER $2,000

FAR 52.222-6 Davis-Bacon Act (price greater than $2K)
FAR 52.222-7 Withholding of Funds

FAR 52.222-8 Payrolls and Basic Records

FAR 52.222-9 Apprentices and Trainees

FAR 52.222-10
FAR 52.222-11
FAR 52.222-12
FAR 52.222-13
FAR 52.222.14
FAR 52.222-15

Compliance with Copeland Act Requirements
Subcontracts (Labor Standards)

Contract Termination--Debarment

Compliance with Davis-Bacon and Related Act Regulations
Dispute Concerning Labor Standards

Certification of Eligibility



ARTICLES APPLYING TO SUBCONTRACTS OVER $10,000

FAR 52.222-21
FAR 52.222-26
FAR 52.222-27

FAR 52.222-35

FAR 52.222-36

Prohibition of Segregated Facilities (price greater than $10K)

Equal Opportunity

Affirmative Action Compliance Requirements for Const. (price
greater than $10K)

Affirmative Action Special Disabled and Vietnam Era Veterans
(and follow requirements of FAR 22.13)

Affirmative Action for Workers with Disabilities (and follow requirements
of FAR 22.14)

ARTICLES APPLYING TO SUBCONTRACTS OVER $100,000

FAR 52.203-7
FAR 52.222-4

FAR 52.223-2

FAR 52.228-2
FAR 52.248-3

Anti-Kickback Procedures

Contract Work Hours and Safety Standards Act--Overtime
Compensation

Clean Air and Water (price greater than $100K, and follow requirements of
FAR 22.3)

Additional Bond Security

Value Engineering - Construction

ARTICLES APPLYING TO SUBCONTRACTS OVER $500,000

FAR 52.219-9

FAR 52-225-11

DEAR 970.1504-3-1

Small Business Subcontracting Plan (large business, price greater than
$500,000)

Buy American Act--Balance of Payments Program--Construction
Materials under Trade Agreements

Cost or Pricing Data (price greater than $550K, upon request)

ARTICLES APPLYING TO ORDERS WHERE NUCLEAR HAZARDS MAY EXIST

DEAR 952.250-70

Nuclear Hazards Indemnity (This clause applies in any subcontract which may
involve the risk of public liability, as that term is defined in the Atomic Energy Act of
1964 as amended (Act) and as further described in DEAR-952.250-70. This clause
however does not apply to subcontracts in which the SUBCONTRACTOR is subject to
Nuclear Regulatory Commission (NRC) financial protection requirements under section
170b of the Act or NRC agreements of indemnification under section 170c or k of the
Act for the activities under the subcontract. For purposes of this clause, "Government"
shall mean Government or CONTRACTOR)

GP-4 WHISTLEBLOWER PROTECTION FOR EMPLOYEES

1. SUBCONTRACTOR shall comply with the requirements of the "DOE Contractor
Employee Protection Program in 10 CFR 708."

2. SUBCONTRACTOR shall insert or have inserted the substance of this Article including
this paragraph in lower-tier subcontracts at all tiers, with respect to work performed on site
at a DOE-owned or-leased facility, as provided for at 10 CFR 708.

GP-5 ABILITY TO WORK

1. SUBCONTRACTOR employees shall immediately notify their supervisor of:

a. Work restrictions imposed resulting from any medical/physical condition; or
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b. Medication being taken which may impact the safety of themselves, their co-
workers or the public.

SUBCONTRACTOR shall ensure proper work accommodation or referral to appropriate
medical care facilities.

2. SUBCONTRACTOR shall, in addition, refer employees to the appropriate medical
providers for health evaluation when:

a. SUBCONTRACTOR identifies behavior or a condition it, in good faith, believes to
be health related which could impact safety; or

b. An employee requests a medical evaluation due to potential impact on work
assignments and/or safety and health.

3. Any SUBCONTRACTOR employee who identifies behavior or conditions creating an
imminent hazard to health and safety shall take whatever steps are reasonably necessary to
correct the condition, including stopping the work.

4. Confidentiality of medical information (related to the evaluation) shall be preserved; only
work  restrictions imposed shall be reported to SUBCONTRACTOR.
SUBCONTRACTORS shall not request diagnostic medical information.

5. SUBCONTRACTOR shall have in effect a company policy which prohibits retaliation or
retribution resulting from compliance with this Article.

6. SUBCONTRACTOR shall insert or have inserted this Article, including this paragraph, in
lower-tier subcontracts at all tiers, with respect to work performed on site or at a
CONTRACTOR-owned or-leased facility.

PUBLIC RELEASE OF INFORMATION

Information, data, photographs, sketches and advertising, relating to the work under the
Subcontract, which SUBCONTRACTOR desires to release or publish, shall be submitted to
CONTRACTOR for approval eight weeks prior to the desired release date. As part of the approval
request, SUBCONTRACTOR shall identify the specific media to be used as well as other pertinent
details of the proposed release. All releases, regardless of tier or supplier, must have the prior
approval of CONTRACTOR. SUBCONTRACTOR shall include all provisions of this clause
including this sentence in all lower-tier subcontracts under the Subcontract.

ON-SITE EQUIPMENT USE REQUIREMENTS

All equipment, (vehicles, machinery and/or hand tools) used by the Subcontractor to perform work
at the INEEL must be in good working condition for the purpose intended and meet all applicable
codes and standards. Such equipment must be used and maintained only as intended by the
manufacturer and in accordance with the manufacturer’s instructions and limitations. The
equipment must be free of defects and suitable for safe performance of the work. Contractor
reserves the right, in its sole discretion, to conduct cursory inspections of subcontractor equipment
prior to use. Equipment found to be unsatisfactory by the Contractor shall be promptly repaired or
removed from the premises and replaced with satisfactory items at no cost to the Contractor.
Contractor inspections, whether or not any equipment is found to be unsatisfactory or whether or
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not any defects are found by such inspections, do not relieve the Subcontractor of any responsibility
or liability under this Article or for performing the work in a safe manner.

FEDERAL, STATE AND LOCAL TAXES

1.

Definitions
a. "Subcontract date", as used in this Article, means the effective date of the Subcontract.
b. "All applicable Federal, State and Local taxes and duties", as used in this Article, means

all taxes and duties, in effect on the Subcontract date, that the taxing authority is
imposing and collecting on the transactions or property covered by the Subcontract.

c. "After-imposed Federal Tax", as used in this Article, means any new or increased
Federal excise tax or duty, or tax that was exempted or excluded on the Subcontract date
but whose exemption was later revoked or reduced during the Subcontract period, on the
transactions or property covered by the Subcontract that SUBCONTRACTOR is
required to pay or bear as the result of legislative, judicial, or administrative action
taking effect after the Subcontract date. It does not include social security tax or other
employment taxes.

d. "After-relieved Federal Tax", as used in this Article, means any amount of Federal
excise tax or duty, except social security or other employment taxes, that would
otherwise have been payable on the transactions or property covered by the Subcontract,
but which SUBCONTRACTOR is not required to pay or bear, or for which
SUBCONTRACTOR obtains a refund or drawback, as the result of legislative, judicial,
or administrative action taking effect after the Subcontract date.

The Subcontract price shall include all applicable Federal, State and Local taxes and duties.
Payment of the sales or use taxes shall be the responsibility of SUBCONTRACTOR.

The Subcontract price shall be increased by the amount of any after-imposed Federal tax,
provided SUBCONTRACTOR warrants in writing that no amount for such newly imposed
Federal excise tax or duty or rate increase was included in the Subcontract price, as a contingency
reserve or otherwise.

The Subcontract price shall be decreased by the amount of any tax or duty, except social security
or other employment taxes, that was included in the Subcontract price and that
SUBCONTRACTOR is required to pay or bear, or for which no refund or other relief is obtained,
through SUBCONTRACTOR's fault, negligence, or failure to follow instructions of
CONTRACTOR.

No adjustment shall be made in the Subcontract price under this Article unless the amount of the
adjustment exceeds $500.

SUBCONTRACTOR shall promptly notify the SA of all tax matters which may reasonably be
expected to result in either an increase or decrease in the Subcontract price and shall take action
with respect thereto as directed by the SA.
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PERMITS OR LICENSES

Except as otherwise directed by CONTRACTOR, SUBCONTRACTOR shall procure all necessary
permits or licenses and abide by all applicable laws, regulations and ordinances of the United States and of
the state, territory and political subdivision in which the work under the Subcontract is performed.

SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION

1.

SUBCONTRACTOR shall carefully study and compare the Subcontract documents with each
other and investigate the physical field conditions with information furnished by CONTRACTOR
and shall at once report to CONTRACTOR errors, inconsistencies, or omissions not previously
discovered during bidding. SUBCONTRACTOR shall clearly define the discrepancy or problem
and provide a recommended solution.

SUBCONTRACTOR shall not be liable to CONTRACTOR for damage resulting from errors,
inconsistencies, or omissions in the Subcontract documents, unless SUBCONTRACTOR
recognized, or with the exercise of reasonable care should have recognized such error,
inconsistency, or omission and failed to report it to CONTRACTOR. If SUBCONTRACTOR
performs any work which it knows, or with the exercise of reasonable care should have known,
involved an error, inconsistency or omission in the Subcontract documents, without such notice to
CONTRACTOR, SUBCONTRACTOR shall be liable to correct the work.

"Shop drawings" means drawings submitted to CONTRACTOR by SUBCONTRACTOR
pursuant to the Subcontract, which show in detail: (1) the proposed fabrication and assembly of
structural elements; and (2) the installation (i.e., form, fit and attachment details) of materials or
equipment. The submittal includes drawings, diagrams, layouts, schematics, descriptive
literature, illustrations, schedules, performance and test data and similar materials furnished by
SUBCONTRACTOR to explain, in detail, specific portions of the work required by the
Subcontract. CONTRACTOR may duplicate, use and disclose in any manner and for any
purpose shop drawings delivered under the Subcontract.

If the Subcontract requires shop drawings, SUBCONTRACTOR shall coordinate all such
drawings and review them for accuracy, completeness and compliance with Subcontract
requirements and shall indicate its approval thereon as evidence of such coordination and review.
Shop drawings submitted to CONTRACTOR without evidence of SUBCONTRACTOR's
approval may be returned for resubmission. Disposition of drawings by CONTRACTOR will not
relieve SUBCONTRACTOR from responsibility for any errors or omissions in such drawings,
nor from responsibility for complying with the requirements of the Subcontract.
SUBCONTRACTOR shall not be entitled to allowable schedule delays, resulting from
CONTRACTOR-returned shop drawings for resubmission, due to SUBCONTRACTOR's failure
to comply with Subcontract requirements.

If shop drawings show variations from the Subcontract requirements, SUBCONTRACTOR shall
describe and justify such variations in writing, separate from the drawings, at the time of
submission.

Anything identified in the Statement of Work (SOW)/Specifications and not shown on
CONTRACTOR’s drawings, or shown and not identified in the SOW/Specifications, will be of
like effect as if shown or identified in both.



GP-11 SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK

1.

SUBCONTRACTOR acknowledges that it has taken steps reasonably necessary to ascertain the
nature and location of the work and that it has investigated and satisfied itself as to the general
and local conditions which can affect the work or its cost, including but not limited to: (1)
conditions bearing upon transportation, disposal, handling and storage of materials; (2) the
availability of

labor, water, electric power and roads; (3) uncertainties of weather, river stages, or similar
physical conditions at the site; (4) the conformation and conditions of the ground; and (5) the
character of equipment and facilities needed preliminary to and during work performance.

SUBCONTRACTOR also acknowledges that it has satisfied itself as to the character, quality and
quantity of surface and subsurface materials or obstacles to be encountered insofar as this
information is reasonably ascertainable from an inspection of the site, including all exploratory
work done by CONTRACTOR as well as from the drawings and specifications made a part of the
Subcontract.  Any failure of SUBCONTRACTOR to take the actions described and
acknowledged in this paragraph will not relieve SUBCONTRACTOR from responsibility for
properly estimating the difficulty and cost of successfully performing the work, or for proceeding
to perform the work without additional expense to CONTRACTOR.

GP-12  COOPERATION WITH OTHERS

1.

CONTRACTOR may undertake or award other subcontracts at or near the site of the work under
the Subcontract. SUBCONTRACTOR shall fully cooperate with the other subcontractors and
with CONTRACTOR employees and shall carefully adapt scheduling and performing the work
under the Subcontract to accommodate the work by others, heeding any direction that may be
provided by CONTRACTOR. SUBCONTRACTOR shall not commit or permit any act that
shall interfere with the performance of work by any other subcontractor or CONTRACTOR
employees.

Concurrent Work and Interface Responsibilities

a. When portions of the construction work under the Subcontract are performed near active
operating areas, SUBCONTRACTOR shall plan its construction work so as not to
interfere with the operation of these facilities and shall maintain free and clear access to
same for routine operational and maintenance activities performed by CONTRACTOR.

b. In addition, SUBCONTRACTOR shall carefully coordinate all construction activities
with CONTRACTOR so as to avoid conflicts and unnecessary delays in construction.
Except for authorized shutdowns for the tie-in of newly constructed facilities,
construction activities shall not disrupt normal operation of existing plant facilities.

GP-13 LAYOUT OF WORK

1.

SUBCONTRACTOR shall lay out its work from CONTRACTOR-established baselines and
benchmarks indicated on the drawings and shall be responsible for all measurements in
connection with the layout. SUBCONTRACTOR shall furnish, at its own expense, all stakes,
templates, platforms, equipment, tools, materials and labor required to lay out the work.

SUBCONTRACTOR shall be responsible for executing the work to the lines and grades
established or indicated by the Subcontract documents. SUBCONTRACTOR shall maintain and
preserve all stakes and other marks established by CONTRACTOR until authorized to remove



them. If such marks are destroyed by SUBCONTRACTOR through its negligence before their
removal is authorized, CONTRACTOR may replace them and deduct the expense of the
replacement from any amounts due or to become due to SUBCONTRACTOR.

Initial survey reference points located within 100 yards of the construction site will be furnished
by CONTRACTOR.

SUBCONTRACTOR shall perform all other detail surveys, including all lines, grades and
appropriate surveys of any other type unless otherwise specified.

GP-14 PAYMENT AND PERFORMANCE BONDS

1.

FOR SUBCONTRACTS >$100,000 - SUBCONTRACTOR shall furnish fully executed
Performance and Payment bonds, on BBWI Form Nos. 2119 and 2118, respectively, within seven
(7) calendar days after the effective date of this Subcontract. SUBCONTRACTOR's failure to
execute these documents will be grounds for termination for default in accordance with the
"Default" article. The penal amounts of the bonds will be in accordance with FAR 28.102-2.

FOR SUBCONTRACTS >$25.000 and <§100,000 - SUBCONTRACTOR shall furnish fully
executed Payment bond on BBWI Form No. 2118 or irrevocable letter of credit (ILC) from a
federally insured financial institution to satisfy the underlying bond obligations, within seven (7)
calendar days after the effective date of this Subcontract. SUBCONTRACTOR's failure to
execute these documents will be grounds for termination for default in accordance with the
"Default" article. The penal amount of the bonds will be in accordance with FAR 28.102-2. The
penal amount for the ILC shall equal 100 percent of the contract value and may not be revoked
until performance is complete.

GP-15 SUBCONTRACTOR'S RESPONSIBILITY

1.

As to the work to be done or performed by SUBCONTRACTOR on premises owned or
controlled by CONTRACTOR or the Government or the premises of other subcontractors,
SUBCONTRACTOR shall indemnify and hold harmless the Government and
CONTRACTOR, their officers, agents and employees, from and against any claim, cause of
action, cost, damages, expense (including attorney fees) and liability whatsoever
(hereinafter, ""claim"), including any costs or expenses incurred in enforcing this indemnity,
arising in any manner from injury to or death of any person or from damage to or
destruction of any property, or from any loss of fee suffered by Contractor under its Prime
Contract with DOE, attributable to the conduct of SUBCONTRACTOR or its Lower-tier
Subcontractors, agents, or employees under the Subcontract. The indemnification shall
extend to, but is not limited to, any such claim maintained in tort against the Government
or CONTRACTOR for negligence or otherwise concerning any injury or death of an
employee of SUBCONTRACTOR which was or could have been the basis for a statutory
worker's compensation claim. In order to make fully effective the foregoing
indemnification, Subcontractor hereby expressly waives the exclusive remedy and
indemnity limitation under the Idaho worker’s compensation law of Title 72 of the Idaho
Code or under any other applicable state or federal worker’s compensation law. Nothing in
the foregoing shall be construed to require SUBCONTRACTOR to indemnify and save
harmless the Government or CONTRACTOR from any liability arising out of or resulting
from a nuclear incident or solely as a result of negligence of the Government and
CONTRACTOR or either of them.



SUBCONTRACTOR shall procure or cause to be procured at its own expense and shall
likewise maintain or cause to be maintained, while any work is being performed and for
such period hereafter as may be necessary under the circumstances, insurance sufficient to
protect SUBCONTRACTOR, CONTRACTOR, CONTRACTOR’s Subcontractors and the
U. S. Department of Energy against all liability with respect to bodily injury or death, or
property loss or damage which may be imposed by law upon SUBCONTRACTOR or which
is assumed by SUBCONTRACTOR under the Subcontract. Such insurance shall be written
on an “occurrence” basis and shall be with companies with an AM Best rating of “A” or
better and in such forms as are satisfactory to Contractor. At a minimum, Subcontractor
shall maintain the following insurance coverages and limits under this Article:

a. Commercial General Liability

(i) Each occurrence: $1 million

(ii) Fire Damage (any one fire):  $100,000

(iii) Medical Expense (any one person):  $5,000

(iv) Personal and Advertising Injury:  $1 million

(v) General Aggregate: $2 million

(vi) Products/Completed Operations Aggregate: $2 million

b. Automobile Liability

(i) Combined Single Limit (each accident): $1 million

¢. Worker Compensation and Employer Liability

(i) Worker Compensation:  Statutory Limits

(ii) Employer Liability (each accident): $100,000

(iii) Employer Liability Disease/Each Employee: $100,000
(iv) Employer Liability Disease/Policy Limit:  $500,000

d. Asbestos Liability (If work includes any asbestos-related work, whether inspection,

handling, removal or otherwise)

(i) Per Occurrence/Annual Aggregate: $2 million
The Subcontractor’s policies shall be endorsed to include the following benefits:

a. “Bechtel BWXT Idaho, LLC and its successors in interest” and the “U. S.
Department of Energy” named as additional insured parties (for all coverages
specified in this Article, including Workers Compensation and Employer Liability
coverages).

b. A waiver of subrogation in favor of Bechtel BWXT Idaho, LLC and its successors in
interest and the U. S. Department of Energy.

c. The Subcontractor’s insurance is primary.

d. Thirty days prior written notice to Contractor in the event of cancellation.

Certificates of insurance shall be furnished to the Subcontract Administrator upon the
earlier of either of the following: I) within ten calendar days after award of the Contract, or
ii) before Subcontractor begins any work on Contractor controlled property or facilities.
The insurance certificates (for all coverages specified in this Article, including Worker
Compensation and Employer Liability coverages) shall name “Bechtel BWXT Idaho, LLC
and its successors in interest” and the “U. S. Department of Energy” as additional insured



parties. Failure to comply with the insurance requirements in this Article, including timely
submission of certificates, shall be a basis for default termination. Subcontractor shall not
be relieved of liability assumed pursuant to this Article by reason of procurement,
maintenance, limits, or coverages of any insurance policies, whether or not approved by
Contractor.

SUBCONTRACTOR shall insert the substance of this Article (Paragraphs 1 through 4) in
lower-tier subcontracts under the Subcontract that requires work on a Government
installation and shall require lower-tier subcontractors to provide and maintain the
insurance required in this Article or elsewhere in the Subcontract. SUBCONTRACTOR
shall maintain a copy of all lower-tier subcontractor's proofs of required insurance and
shall make copies available to the Subcontract Administrator upon request.

If more than one insurance company is involved, separate certificates must be provided by
each such company. Certificates will not be acceptable unless all the listed coverages are
provided in at least the amounts specified herein, with required endorsements. Certificates
must be signed by an authorized representative of the insurance company whom shall
indicate the capacity in which it is signing.

SUBCONTRACTOR agrees to comply (and require its lower-tier subcontractors to comply)
with all applicable laws, rules and regulations with respect to state industrial insurance or
Workers/Workmen's Compensation, occupational disease, occupational safety and health, or
withholding and payment of social security and federal income taxes and further agrees to
indemnify CONTRACTOR and the Government against and to save and hold harmless
CONTRACTOR and the Government from, any and all liability and expense with respect to
claims against CONTRACTOR or the Government which may result from the failure or alleged
failure of SUBCONTRACTOR to comply therewith.

SUBCONTRACTOR shall comply with all applicable orders, rules and/or regulations of
CONTRACTOR, and the Government while at such facility or on such property.

GP-16 LIMITATIONS ON SUBCONTRACTING AND PERFORMANCE OF WORK BY
SUBCONTRACTOR

SUBCONTRACTOR, when the work is a general construction project, shall perform at least 15 percent of
the cost of the direct Davis-Bacon labor required to complete the Subcontract, not including the cost of
material and supervision, with its own employees. When a construction project is awarded to a special
trade subcontractor, SUBCONTRACTOR shall perform at least 25 percent of the cost to complete the
Subcontract, not including the cost of materials and supervision, with its own employees.

GP-17 U.S. DEPARTMENT OF LABOR NOTICE OF AWARD

SUBCONTRACTOR shall provide written notification to the Director of the Office of Federal
Contract Compliance Programs within ten (10) working days of the award of any lower-tier
construction subcontracts greater than $10,000. The address is as follows: U.S. Department of
Labor, ESA/OFCCP, 1515 S.W. 5" Avenue, Suite 1030, Portland, OR 97201, Attn.: Area Director.

GP-18 LABOR DISPUTE AND AGREEMENTS

1.

Whenever an actual or potential labor dispute delays or threatens the performance of
the work, SUBCONTRACTOR shall immediately notify the STR verbally and in
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writing. Such notice shall include all relevant information concerning the dispute and its
background.

2. Labor Agreements

a. The table below identifies the requirements for location of construction activity,
unless stated differently in the Special Conditions.

Location: On Site (O(B];)nnevi | |§i te
County only)
Site Stabilization Agreement (SSA) X
SSA Appendix "A" Wage Rates X
Davis-Bacon Act X X
Davis-Bacon General Decision Wage X
Determination (latest revision)
Jurisdictional Agreement X X
b. The wage rates set forth in Appendix "A" of the Subcontract are the minimum

rates which must be paid to the classifications of laborers and mechanics
designated therein pursuant to the Davis-Bacon Act. CONTRACTOR does not
represent that said minimum wage rates do now, nor shall they at any time in
the future, prevail in the locality of the work for such laborers or mechanics;
nor that such mechanics or laborers are, or shall be, obtainable at said rates for
work under the Subcontract; nor that said rates represent the most recent
wage determination by the Secretary of Labor with respect to such
classifications of laborers or mechanics in the locality of the work.

GP-19 SUBCONTRACTOR STAFF

l. SUBCONTRACTOR shall submit its key personnel and line of authority for this subcontract to
CONTRACTOR SA within seven (7) calendar days after the subcontract effective date. This
shall be submitted on Form PROC-2121.

2. SUBCONTRACTOR shall designate a Project Manager (PM). The PM shall be fully
authorized to act on behalf of SUBCONTRACTOR in all legally binding matters pertaining
to the construction of this project, including the authorization to negotiate settlements for all
Change Orders issued by CONTRACTOR.

3. Supervision

At all times during performance of the Subcontract and until the work is completed and
accepted, SUBCONTRACTOR shall directly supervise the work, and assign a competent
superintendent who is satisfactory to CONTRACTOR and has authority to act for
SUBCONTRACTOR.

The SUBCONTRACTOR’s superintendent shall follow the overall construction work (i.e.,

all lower-tiers, crews and suppliers), resolve construction problems and expedite the work on
behalf of SUBCONTRACTOR as necessary. If, for any reason, the superintendent is
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temporarily unavailable at the particular jobsite, the alternate shall be authorized by
SUBCONTRACTOR management to act on its behalf.

a.

Proposed changes in superintendent shall be submitted to CONTRACTOR for
acceptance at least two (2) work days prior to the planned date of change.

The superintendent or the designated alternate shall be available at the jobsite while
work is being performed and be responsible, but not limited, to:

6)] Prepare and process all logs, reports, Vendor Data Submittals and Safe
Work Permits (SWP's) in a timely manner. All applicable sections of the
SWP's shall be completed including the superintendent's name, telephone
and radio or pager number. The SWP's shall be placed in the drop box
location designated by the STR for each facility.

(i1) Develop and maintain a work progress monitoring system using the
construction schedule and vendor data schedule as the base documents.

(1ii) Attend all required meetings, coordinate with CONTRACTOR support
personnel and inform CONTRACTOR in a timely manner of any
construction difficulties encountered.

@iv) Plan, schedule, coordinate and supervise the day-to-day construction
activities of SUBCONTRACTOR. Assume responsibility for segregation,
handling and packaging of all waste (i.e., radioactive, hazardous, mixed
and general) and provide the required certifications to CONTRACTOR.

) Supervise all radiography performed on a shift other than when the
designated Superintendent is in attendance, there shall be a
CONTRACTOR-approved, designated Superintendent at the jobsite, other
than the radiographer, radiographer assistant(s), or boundary monitor.

(vi) Complete and submit a Daily Construction Log in the format given on the
Daily Construction Log. This form may be obtained from
CONTRACTOR, or SUBCONTRACTOR may substitute its own form,
provided the format provides the same information as CONTRACTOR-
furnished log. SUBCONTRACTOR shall submit the completed log to
CONTRACTOR STR or designee no later than 2 work hours after the start
of the next work shift.

4. Safety Staff

a.

SUBCONTRACTOR’s Superintendent shall be designated the
SUBCONTRACTOR's safety representative, unless otherwise identified on
SUBCONTRACTOR Key Personnel and Line of Authority form. Changes to the
safety staff shall be submitted in writing to the STR two (2) work days prior to the
change date. SUBCONTRACTOR's safety representative and designated
alternate(s) shall meet the following requirements:

6)] Successful completion of the "Supervisors Development Program" course
by the National Safety Council, or equivalent experience.

(i1) Successful completion of the "30-hour Construction Outreach" course by
OSHA, or equivalency approved by CONTRACTOR. Training shall be
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current to within four (4) years, along with documentation of a minimum of
five (5) years of construction experience.

(ii1) Must have direct access to senior management with full authority to make
safety-related changes and resolve safety issues by whatever means, up to
and including issuing a stop work order, especially in imminent danger
situations.

(iv) Shall be on site during any work being performed under this Subcontract.
An alternate representative meeting the requirements of this Paragraph 4
may be appointed to cover the work in the event of an absence.

At any time during performance of the Subcontract, if any member of the accepted
SUBCONTRACTOR staff is found by CONTRACTOR to be incompetent, careless, a
security risk, or otherwise objectionable, SUBCONTRACTOR, upon written notice from
CONTRACTOR, shall remove such individual from the project for a period of time
determined by CONTRACTOR. This individual's suspension may be extended to any other
CONTRACTOR subcontracts.

Employee Training Records

a. SUBCONTRACTOR shall submit training records that are relevant to work at the
INEEL to the CONTRACTOR's STR for inclusion in the INEEL training database.
SUBCONTRACTOR access to the training data base records shall be coordinated
through the CONTRACTOR STR.

GP-20 REQUIRED MEETINGS

1.

Pre-Construction Meeting

The STR will conduct the Pre-Construction Meeting with the SUBCONTRACTOR. At a
minimum, SUBCONTRACTOR's representatives shall include SUBCONTRACTOR's
superintendent, and the jobsite safety representative. The purpose of the pre-construction
meeting is to discuss SUBCONTRACTOR’s Environmental, Safety & Health (ES&H)
program in detail, to raise any specific concerns or potential problems, to provide general
information appropriate to the Subcontract, to identify responsible individuals for the various
functions within each organization, and to develop tentative dates for the start of
construction.

Status Meeting

a. The STR will conduct Construction Status Meetings with the SUBCONTRACTOR.
Construction Status Meetings will be scheduled every two weeks or as considered
necessary, by CONTRACTOR. SUBCONTRACTOR shall assume full
responsibility to act for and commit any lower-tier subcontractor employed by
SUBCONTRACTOR, whether or not the lower-tier subcontractor is represented at
the meeting.

b. SUBCONTRACTOR's representatives at these meetings shall be prepared to discuss
job safety, quality assurance, schedule, vendor data, construction activities and other

topics necessary to ensure project success.

Pre-work Planning Meetings
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After the Notice to Proceed with on-site construction work is issued, but prior to the
start of the work, SUBCONTRACTOR with necessary lower-tier subcontractor
personnel, must demonstrate to CONTRACTOR’s satisfaction, knowledge and
understanding of the Subcontract requirements at a Pre-work Planning Meeting(s).
The meeting(s) will be conducted by SUBCONTRACTOR prior to the start of each
type of work, e.g., soil, concrete, steel, mechanical, or electrical, and prior to the
start of performance by each of its lower-tier subcontractor.

At the meeting(s), SUBCONTRACTOR’s superintendent and lower-tier
subcontractors’ personnel responsible for supervising the work must demonstrate
their knowledge and understanding of the Subcontract requirements, with specific
attention given to the integration of safety, environmental, health and quality
assurance requirements into the work. SUBCONTRACTOR must demonstrate
complete knowledge and understanding of the safety requirements, work hazards
and hazard mitigation, training requirements and all work control documents.
Knowledge and understanding of the contents of applicable documents, e.g., the
Subcontract Specifications, Drawings, Special Conditions, General Provisions,
Project Health and Safety Plan and documents and forms referenced in the
foregoing, must be demonstrated.

After SUBCONTRACTOR satisfies CONTRACTOR regarding the readiness of
SUBCONTRACTOR, CONTRACTOR will issue a written authorization to
SUBCONTRACTOR, releasing it to perform each task. Multiple tasks may be
released at one time, but each shall be specifically identified in writing as being
released, prior to the start of performance.

If SUBCONTRACTOR fails to demonstrate sufficient knowledge and
understanding of the Subcontract requirements at the pre-planning meetings,
CONTRACTOR will not release the work and work shall not start. Pre-work
planning meetings will continue to be held until SUBCONTRACTOR demonstrates
sufficient knowledge and understanding of  the requirements.
SUBCONTRACTOR’s failure to obtain timely release of each task will not be a
basis for an extension of the performance period nor a claim for delay.

SUBCONTRACTOR shall provide STR with advance notice, at least one working
day prior, of a Pre-work Planning Meeting and shall schedule the meeting
sufficiently in advance to avoid impacting performance of the work. The meetings
will be held at CONTRACTOR s facilities, unless otherwise mutually agreed.

Nothing in the foregoing shall transfer liability, nor be construed to transfer
responsibility, from SUBCONTRACTOR to CONTRACTOR, nor in any way
relieves SUBCONTRACTOR from its responsibility for compliance with all
Subcontract requirements.

Safety Meetings

a.

SUBCONTRACTOR shall conduct Pre-Job Briefings as required by the project
Health and Safety Plan. Pre-Job Briefings shall, as a minimum, be held weekly.
The Pre-Job Briefing will be conducted by SUBCONTRACTOR’s superintendent
and shall be held with the crew to discuss the activities, identify and analyze
hazards, discuss necessary abatement action or personal protective equipment (PPE)
required, review any facility requirements (outages, permits or work authorization
documents), assure all pertinent vendor data is accepted prior to specific activities
commencing as defined in the Vendor Data Schedule and answer any employee
questions or concerns. The content of this meeting will be documented with
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employee signatures attesting the information has been reviewed with them and they
understand it.

b. SUBCONTRACTOR's superintendent or safety representative shall hold weekly
Tool Box Safety Meetings for all its construction personnel to emphasize project-
specific ES&H concerns such as standards and regulations, causes of accidents and
methods of prevention, attitudes, motivations, hazards recognition and company
rules and policies.

c. SUBCONTRACTOR safety representative shall meet weekly with CONTRACTOR
ES&H personnel to discuss area safety and the Tool Box topic for the next week.

CONTRACTOR will conduct a monthly Subcontractors Safety Meeting. This
meeting will last approximately 1 hour. This meeting will be held the first
Wednesday of each month at 1:00 p.m. in the CFA Cafeteria Conference Room.
Written notification will be provided if the meeting time changes. Attendance by
SUBCONTRACTOR's designated safety representative, site superintendent and
principal lower-tier subcontractors’ representatives is required. The information
gathered in this meeting shall be passed down to all SUBCONTRACTOR
employees.

GP-21 TOURS/VISITATIONS; TRANSPORTATION; HOUSING

1.

From time to time, CONTRACTOR and/or DOE shall conduct, , tours of and visitations to,
the work areas. Such tours and visitations may be conducted whether or not work is in
progress at the premises and may involve the presence of varying numbers of persons, but
will be conducted in such a manner as not to interfere unreasonably with the performance of
the work under the Subcontract. CONTRACTOR's senior construction and safety
management personnel may make surprise inspections or visits at the work site without prior
notice or entrance signatures.

The INEEL bus system will not be available for use by SUBCONTRACTOR except during
emergency evacuations or drills. SUBCONTRACTOR shall arrange its own transportation
for all work associated with the Subcontract.

Housing Facilities for personnel within the INEEL boundaries do not exist and shall not be
permitted.

GP-22 SITE AND VEHICLE ACCESS REQUIREMENTS

1.

SUBCONTRACTOR’s employees must be U.S. Citizens and shall attend INEEL
Construction Employee Orientation prior to beginning work on site. This training includes
Construction Orientation (Orange Card), INEEL Site Access Training, and General
Employee Radiological Training (GERT). Radiological I and Radiological II training will be
accepted as equivalents to GERT. Orange Card and GERT will be provided by the
CONTRACTOR to SUBCONTRACTOR employees in Idaho Falls (Monday-Friday) and at
the INEEL Site Locations (Monday-Thursday). This training lasts 2 hours and shall be
renewed annually.

In addition to the Site Access Training, site-specific access training may be required. Refer to
Special Conditions for these requirements.
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SUBCONTRACTOR shall only use established roadways, or use temporary roadways
constructed by SUBCONTRACTOR when and as authorized by CONTRACTOR. All
temporary roadways shall be constructed and maintained by the SUBCONTRACTOR. If
temporary roads are constructed, they shall be removed by SUBCONTRACTOR and the area
returned to the original condition and shall meet the individual Storm Water Pollution
Prevention Plan guidelines for the area (e.g., INTEC, TRA, or TAN) after completion of
construction, unless otherwise approved by CONTRACTOR.

When materials are transported in prosecuting the work, the transporting vehicle shall not be
loaded beyond the loading capacity recommended by the manufacturer of the vehicle or
prescribed by any Federal, State or Local law or regulation. When it is necessary to cross
curbs or sidewalks, SUBCONTRACTOR shall protect them from damage.

All vehicles, including job site trailers, shall be clearly marked with SUBCONTRACTOR's
name in one (1) inch (minimum) letters on each side of the vehicle. Signs shall have a
professional appearance; magnetic signs are acceptable. This requirement applies to all areas
of the Site, however, vehicles not complying shall be denied access into INTEC, RWMC,
TRA, TAN and WROC. Under no circumstances, marked or otherwise, are privately owned
vehicles permitted within the fenced areas of the various sites.

SUBCONTRACTOR shall abide by the following regulations when operating vehicles on
site:

a. Every vehicle operator shall possess a valid driver's license for the vehicle being.

b. All vehicles shall be regularly serviced and inspected to insure their safe operating
condition.

c. Vehicles shall not be loaded so as to obscure the driver's view in any direction or to

interfere with the safe operation of the vehicle. In the event that vision is obscured,
a signalman shall be used to direct the vehicle movement. When a signalman is
used, the primary responsibility for the safe operation of the vehicle remains with
the operator.

d. No vehicle transporting personnel shall be moved until the operator has ascertained
that all persons are seated and seat belts, if provided, are securely fastened. Riding
in the back of pickup trucks is forbidden.

e. Motor vehicles shall be equipped according to their use with all pertinent safety
equipment. Vehicles operating on INEEL roadways shall meet State and Federal
requirements.

f. Operators shall perform a pre-operation and safety inspection to ensure that the
vehicle is in safe operating condition in accordance with equipment manufacturer's
recommendations.

g. Operator shall observe the posted speed limits.

h. Pedestrians always have the right-of-way and shall walk on the sidewalks whenever

possible. Where sidewalks are not available, pedestrians shall walk on the left road
shoulder facing traffic and shall stay/stand clear of moving vehicles.
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1. All vehicle operators and pedestrians shall report unsafe vehicle or pedestrian
conditions and/or accident near misses to CONTRACTOR.

GP-23 ENVIRONMENTAL, SAFETY AND HEALTH, AND INDEMNIFICATION

1.

The ES&H requirements established by this Subcontract shall not relieve
SUBCONTRACTOR from complying with more stringent laws and regulations issued
by a Federal, State or Local agency, as well as any manufacturer's instructions.

SUBCONTRACTOR shall take all reasonable precautions in the performance of the
work under the Subcontract to protect the safety and health of employees, of members
of the public, and any other persons, and shall comply with all applicable safety and
health regulations and requirements (including reporting requirements) of
CONTRACTOR. CONTRACTOR shall notify SUBCONTRACTOR, in writing, of any
noncompliance with the provisions of this Article and the corrective action to be taken.
After receipt of such notice, SUBCONTRACTOR shall immediately take the directed
corrective action.

SUBCONTRACTOR's Failure to Conform to Laws

a. In the event SUBCONTRACTOR fails to comply with Federal, State and Local
laws and regulations or requirements of DOE, CONTRACTOR may, without
prejudice to any other legal or contractual rights of CONTRACTOR, issue an
order stopping all or any part of the work; thereafter, a start order for
resumption of the work may be issued based on the acceptability of corrective
actions at the discretion of the STR. SUBCONTRACTOR shall make no claim
for an extension of time or for compensation or damages by reason of, or in
connection with, such work stoppage.

b. CONTRACTOR reserves the right to have removed from the site and deny re-
entry to any employee (including supervision and management):

@) Found to be in an imminent danger or immediately dangerous to life
and health (IDLH) situation created by violating procedures covering
fall protection, confined space entry and work, or lock/tag
requirements, respiratory protection, and excavations, where injury
could occur;

(ii) Advising an employee to work in an unsafe condition/position; or

(iii) Willfully violating any ES&H policy, procedure, rule or regulation.

c. If SUBCONTRACTOR's superintendent/management knowingly places an
employee (including himself) in an imminent danger situation, this Subcontract
may be terminated for default.

d. In the event of OSHA or EPA violations or unsafe practices involving imminent
danger to personnel or environment, immediate action shall be taken to stop
work and correct the hazardous situation.

Recording and Reporting of Occupational Injuries

29 CFR Part 104 requires that employers covered under this act maintain an OSHA

17



300 Log or its equivalent. SUBCONTRACTOR shall submit one copy of its and one
copy of each lower-tier subcontractor’s current OSHA 300 Log to the SA quarterly.
The copies shall be submitted by the 15th of the month after each quarter end (i.e.,
January 15,

April 15, July 15 and October 15) and concurrent with the final progress invoice. The
first quarterly submittal shall cover from award date through quarter end or work
completion, if the work is completed within the quarter it was begun.

If copies submitted are copies of the company log and are not project-specific, all
entries related to work performed under this Subcontract shall be clearly indicated. If
at any time after submittal of the copies of the log, any entry in the log is changed or
revised, a copy of the revised log shall be submitted to the SA. Failure to submit the log
may result in CONTRACTOR withholding of final payment until log receipt.

Weekly Safety Reports

a. Safety Meeting Reports shall be maintained at SUBCONTRACTOR's job site
for review.

b. A report on project safety statistics shall be provided to the Contractor on a
weekly basis. The report shall tabulate the safety statistics for
SUBCONTRACTOR and all lower-tier subcontractors from the previous
week's activities and summarize the same safety statistics for the fiscal year-to-
date.  The report shall be submitted via Contractor’s Construction
Management homepage at http://ctrain.inel.gov or by alternate form 432.64,
Construction Management Subcontractor Weekly ES&H Summary, by 9:00
a.m. on the Tuesday following the week being reported. Electronic submittal is
preferred. Statistics shall include:

(i) Total number of safe hours worked for the week and fiscal year-to-
date.

(ii) Number of OSHA recordable cases for the week and fiscal year-to-
date.

(iii) Number of restricted duty work cases for the week and fiscal year-to-
date.

(@iv) Number of restricted workdays for the week and fiscal year-to-date.

W) Number of lost workday cases for the week and fiscal year-to-date.

(vi) Number of lost workdays for the week and fiscal year-to-date.

Permits, Compliance and Indemnification

a. At its expense, SUBCONTRACTOR shall comply with all Federal, State,
County and Municipal laws, ordinances and regulations applicable to the work
to be performed. SUBCONTRACTOR shall secure all required licenses or
permits prior to commencing the work.

b. SUBCONTRACTOR shall indemnify and hold harmless CONTRACTOR,
Bechtel BWXT Idaho, LLC, and the Government from all damages of any
nature whatsoever that they may incur as a result of SUBCONTRACTOR's
failure to comply with all federal, state, county and municipal laws, ordinances
and regulations applicable to the work, or SUBCONTRACTORSs failure to
secure required licenses or permits prior to commencing work and to comply
with such licenses or permits throughout the course of the work.
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SUBCONTRACTOR also agrees, if requested, to assume at its own expense the
defense of suits that may be filed against CONTRACTOR, Bechtel BWXT
Idaho, LLC, or the Government as a result of SUBCONTRACTOR's failure to
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comply with any applicable federal, state, county, and municipal laws,
ordinances, or regulations, or SUBCONTRACTOR’s failure to secure and
comply with any required licenses or permits.

c. SUBCONTRACTOR agrees to indemnify and hold harmless CONTRACTOR,
Bechtel BWXT Idaho, LLC, the Government and each of their respective
officers, directors, employees, agents, contractors and successors in interest
from all liability, fines, civil penalties, claims; remediation, corrective action or
other response action costs and any associated expenses (including costs of
defense, settlement, attorney's fees and costs incurred in enforcing this
indemnification), that any of the aforementioned parties may incur as a result
of injury or damage to persons or property, contamination of or adverse effects
on the environment, or any violations or alleged violations of Federal, State, or
Local statutes, ordinances, laws, orders, rules or regulations related to
SUBCONTRACTOR's work at the INEEL; including but not limited to the
following Federal laws and any State or Federal implementing laws or
regulations: the Clean Water Act (CWA) as amended, 33 U.S.C.A. Sctn 1251 et
seq, including, but not limited to, liability for fines incurred by the indemnified
parties for SUBCONTRACTOR's violations of the Construction Storm Water
Discharge Regulations or requirements; the Comprehensive Environmental
Response Compensation and Liability Act (CERCLA) as amended, 42 U.S.C.
Sctn 9601 et seq; the Resource Conservation and Recovery Act (RCRA) as
amended, 42 U.S.C. Sctn 6901 et seq; the Clean Air Act (CAA) as amended, 42
U.S.C. Sctn 7401 et seq; the Toxic Substances Control Act (TSCA) as amended,
15 U.S.C.A. 2601 et seq; the Atomic Energy Act (AEA) as amended, including,
but not limited to, DOE orders and ALARA requirements, 42 U.S.C.A. 2014 et
seq; and the Price Anderson Amendments Act of 1988 (PAAA) as amended, 42
U.S.C. Sctn 2210 et seq; including, but not limited to applicable nuclear safety
regulations, requirements or orders.

d. This indemnification also covers the aforementioned types of liability that arise
from or are related to SUBCONTRACTOR's generation and management of,
arranging the transportation for, treatment of, storage of, or disposal of waste
generated at the INEEL at a treatment, storage or disposal facility or other
location that has not been approved in writing by the SA.

e. SUBCONTRACTOR also indemnifies and holds harmless CONTRACTOR for
all proceeding costs incurred by CONTRACTOR as defined under section
1.106 of CONTRACTOR’s prime contract with DOE (contract #DE-AC07-99-
ID13727) for proceedings falling within the coverage of that Section as a result
of, or related to, the actions or omissions of SUBCONTRACTOR. The full text
of these requirements is also available at DEAR 970.6204-61, COST
PROHIBITIONS RELATED TO LEGAL AND OTHER PROCEEDINGS.

f. SUBCONTRACTOR shall flow down all of the provisions of this Article and
all ES&H requirements in all lower-tier subcontracts, at any level, to ensure
optimum protection of the indemnified parties.

The SUBCONTRACTOR shall provide all required environmental exposure

monitoring (i.e. noise, air, chemical, etc.) and equipment to perform this monitoring,
unless specifically excluded in the Special Conditions.
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GP-24 RADIOLOGICAL CONTROL REQUIREMENTS FOR SUBCONTRACTOR

1.

Certain facilities at the INEEL are classified as Radiation Control Areas (RCA's). Where the
Subcontract designates that the construction work shall be performed in an RCA, the
following requirements apply:

a.

SUBCONTRACTOR shall provide a list to the STR of SUBCONTRACTOR
personnel performing work in radiation or Contaminated Surface Control Areas
(CSCA's) two (2) workdays prior to entrance of personnel into the areas. The list
shall contain the personnel names, social security numbers and "S" numbers.

SUBCONTRACTOR shall conduct its radiological control operations in accordance
with the applicable radiological procedures, including the Radiological Control
Information Management System (RCIMS), and all other restrictions established by
CONTRACTOR.

CONTRACTOR’s Radiological Control Technicians (RCT's) will assist in
identifying and resolving radiological control problems. The RCT's will provide
radiological ~surveillance over all construction activities and advise
CONTRACTOR’s STR on matters concerning radiation safety related to plant
activities or conditions affecting the construction work

CONTRACTOR will provide the required radiological protective clothing and
radiological respirators required by the Radiological Work Permit (RWP).

SUBCONTRACTOR shall plan its work to minimize the transfer of equipment into
and out of the RCA.

Disposition of Contaminated Construction Equipment, Tools and Material.

a.

SUBCONTRACTOR shall use its own equipment in performing the work. All
tools, wvehicles, equipment and material will be inspected for radioactive
contamination by the CONTRACTOR RCT prior to removal from the Radiological
Buffer Area (RBA).

Should SUBCONTRACTOR's tools, materials, or equipment become contaminated,
they will be decontaminated by CONTRACTOR prior to removal from the RCA.
SUBCONTRACTOR shall allow a minimum 10 workdays for CONTRACTOR to
accomplish decontamination.

If decontamination proves impracticable or impossible, the tools, material, or
equipment in question will be retained by CONTRACTOR, a confiscation report
completed and an equitable adjustment, with an allowance for overhead but no
profit, will be negotiated with SUBCONTRACTOR, or at CONTRACTOR’s
option, the tools will be replaced by CONTRACTOR. The tool/equipment
reimbursement schedule will be applied as follows:

(1) Personal Clothing at 100% of replacement cost.

(i1) Tools/Equipment valued less than $1,000.00 at 95% of replacement cost.
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(1i1) Tools/Equipment valued at $1,000.00 or more, if less than one year old or
at top of depreciation schedule, at 75% of replacement cost or if at the
bottom of, or off, the depreciation schedule, at 50% of replacement cost.

GP-25 PRESERVATION OF INDIVIDUAL OCCUPATIONAL RADIATION EXPOSURE RECORDS

Individual occupational radiation exposure records generated in the performance of work
under the Subcontract shall be subject to inspection by CONTRACTOR and shall be preserved
by SUBCONTRACTOR until disposal is authorized by CONTRACTOR or, at the option of
SUBCONTRACTOR, delivered to CONTRACTOR upon completion or termination of the
Subcontract. If SUBCONTRACTOR exercises the foregoing option, title to such records shall
vest in CONTRACTOR upon delivery.

GP-26 QUALITY ASSURANCE AND CONTROL

1.

SUBCONTRACTOR shall perform all work in a skillful and workmanlike manner and
assure that all work performed under the terms of the Subcontract is completed in compliance
with Subcontract requirements. Unless otherwise specified, SUBCONTRACTOR shall
perform all work as defined by the Subcontract, in accordance with a CONTRACTOR-
accepted, Quality Assurance Program and/or Plan. The Subcontract identifies these specific
quality assurance standards and/or elements, or portions thereof, which are applicable to the
scope of work. Additionally, the Subcontract may identify by reference, CONTRACTOR
requirements and/or procedures, which either implement or provide the necessary interface,
with provisions of CONTRACTOR quality assurance program. Unless otherwise specified,
lower-tier SUBCONTRACTORSs and suppliers are required to execute assigned work in
accordance with SUBCONTRACTOR's approved Quality Assurance Program and/or plan
the associated implementing procedures.

SUBCONTRACTOR shall provide all necessary and required inspection, testing and/or NDE
services, hereinafter referred to as "inspection”. Said inspection shall sufficiently assure, as a
minimum, compliance with all technical requirements as defined by the Subcontract.
SUBCONTRACTOR shall assure that all work meets or exceeds the technical requirements
prior to any testing, inspection, or other examination, to be performed by CONTRACTOR.
CONTRACTOR's representative will provide any inspection, testing and/or NDE services to
SUBCONTRACTOR, specified by the Subcontract. Inspection, tests and/or examinations
performed by CONTRACTOR's representative in no way relieves SUBCONTRACTOR
from maintaining a quality assurance and control system that complies with the Subcontract.

All material, equipment, items and/or processes which are identified by the Subcontract as
requiring inspection, verification, test, or witness, by CONTRACTOR or CONTRACTOR's
representative, will be considered as mandatory hold points. SUBCONTRACTOR shall
proceed beyond a mandatory hold point only upon authorization by CONTRACTOR
representative. Bypassed hold points shall be identified to CONTRACTOR immediately
upon discovery. SUBCONTRACTOR shall take all actions required to return the work to the
required hold point status and schedule the required inspection, at no cost to
CONTRACTOR.

For required on-site inspections, tests, or examinations, SUBCONTRACTOR shall provide
notification to CONTRACTOR a minimum of four (4) work hours in advance of the required
inspection, test, or examination, unless otherwise specified. For required on-site receipt
inspections, the required receipt inspection(s) must be performed within three (3) calendar
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days after the item, material and/or equipment has arrived on site.

As specified by the Subcontract, selected on-site construction materials testing will be
performed by CONTRACTOR. Unless otherwise specified, SUBCONTRACTOR shall
notify CONTRACTOR one (1) workday in advance of the required testing service.
SUBCONTRACTOR shall supply all necessary labor and/or facilities as may be required by
the applicable standards, codes and/or technical specification, to conduct necessary and/or
required testing.

SUBCONTRACTOR is specifically responsible for providing all labor and equipment
necessary for the retrieval of fresh concrete, asphalt and backfill samples, as well as other
materials, as required by the technical specifications.

For required off-site inspections, tests, or examinations, SUBCONTRACTOR shall provide
notification to CONTRACTOR a minimum of 10 workdays prior to the scheduled date for
performance of the required inspection, test, or examination, unless otherwise specified.

SUBCONTRACTOR shall, without charge to CONTRACTOR, replace or correct all work
that does not conform to the Subcontract. CONTRACTOR reserves the right to an
appropriate adjustment in price for any non-conforming work for which express acceptance
is granted by CONTRACTOR. Non-conforming work which is not corrected by
SUBCONTRACTOR may result in:

a. Corrections made by CONTRACTOR with all associated costs backcharged to
SUBCONTRACTOR; or

b. Termination for default.

In accordance with 10 CFR 830, Nuclear Safety Management, work performed in, or for,
facilities which are identified by CONTRACTOR as Nuclear in the Subcontract, is subject to
enforcement in accordance with 10 CFR 820, Procedural Rules for DOE Nuclear Activities.
When performing work in, or for, DOE Nuclear Facilities, SUBCONTRACTOR may be held
liable for violations of requirements for quality assurance. Compliance with the requirements
for nuclear quality assurance, as defined by the Subcontract, is considered by
CONTRACTOR to mean compliance with applicable portions of 10 CFR 830, Nuclear
Safety Management, Subpart 120, Quality Assurance.

GP-27 MATERIALS AND WORKMANSHIP

1.

New Materials

Unless otherwise specifically approved by CONTRACTOR, all equipment, materials, or
products, including those components, parts and materials that are permanently
installed into systems, subsystems and/or assemblies, shall be new and of the grade/type
specified by this Subcontract. No mixed manufacturers’ or manufacturing production
lots will be accepted. All workmanship shall be performed in a skillful and workmanlike
manner consistent with the specifications, drawings, stated requirements and other
applicable criteria of this Subcontract.

Suspect and Counterfeit Materials

If the following materials to be furnished under this Subcontract will be used in a U.S.
Government-owned facility, they shall be manufactured domestically, i.e., within the
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United States of America. Evidence of deliberate misrepresentation of any
item(s)/component(s)/materials(s) provided under this Subcontract may result in an
investigation to determine the validity of certification, fraud and/or forgery.

a.

Fasteners

Fasteners, as defined in Title 15, United States Code (U.S.C) Chapter 80,
section 5402 of the Fastener Quality Act, that are delivered to CONTRACTOR,
under this Subcontract shall meet the “Testing and Certification of Fasteners”
requirements specified in Section 5404 (a), (b) and (c) of the Act, by a
laboratory accredited in accordance with the procedures and conditions
specified in Section 5405.

Fasteners shall exhibit grade marks and the manufacturer’s identification
symbol (head stamp) as specified in the referenced specification or in the body
of this Subcontract. Fasteners having a headmark which is displayed on U.S.
Customs Service Suspect Fastener Headmark List will not be accepted.

Electrical Items

Electrical items and equipment, received under this Subcontract, shall exhibit
legible amperage and voltage ratings, operating parameters, and the
manufacturers' labels and identification. Items shall be supplied in the
manufacturer's original packaging, and exhibit the applicable Underwriters
Laboratory (UL) or Factory Mutual (FM) labels.

Mechanical items

Mechanical/Piping items and equipment (channel, sheet, plate, bars or fittings,
flanges, valves, pipe, tubing) delivered under this Subcontract shall exhibit the
manufacturers' labels and identification.

Asbestos Containing Material

SUBCONTRACTOR shall not use asbestos containing materials (ACM), as
defined in 29 CFR 1910.1001, in the work. Upon completion of the work,
SUBCONTRACTOR shall certify, using Form PROC-6006 "Asbestos Free
Certification", that it or any lower-tier subcontractors did not use any ACM in
performing the work. SUBCONTRACTOR acknowledges that
CONTRACTOR and DOE have responsibilities to employees at INEEL to
determine the presence, location, and quantity of ACM and to provide this
information to employees (29 CFR 1910.1001). SUBCONTRACTOR
acknowledges this legal responsibility cannot be met and that CONTRACTOR
may incur liability if SUBCONTRACTOR uses any ACM in the work.
SUBCONTRACTOR indemnifies CONTRACTOR and DOE against all
liabilities and costs resulting from SUBCONTRACTOR's use of ACM in the
work and for all legal fees and costs incurred in enforcing this indemnification.
SUBCONTRACTOR's use of ACM in the work constitutes negligence and, as
such, is also covered by the "Indemnification' article for liability for property
damage, or injury, or death to persons arising from Subcontractor’s use of
ACM.
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GP-28 CONTRACTOR INSPECTION AND OVERSIGHT

1.

Any duly authorized representative of CONTRACTOR retains the right to audit, assess,
inspect, witness, or test all work or products associated with the performance of the
Subcontract. Right of access to any and all SUBCONTRACTOR jobsites and facilities, as
well as all material and equipment supplier facilities, shall be afforded, at all reasonable
times. Verification of work processes or product quality by CONTRACTOR in no way
relieves SUBCONTRACTOR of implementing a quality assurance and control system that
complies with the Subcontract.

Should said CONTRACTOR activities reveal nonconforming work attributable to
SUBCONTRACTOR, SUBCONTRACTOR shall reimburse CONTRACTOR for all expense
associated with all additional inspection necessitated by the non-conformance and perform
satisfactory reconstruction and or restoration at no cost to CONTRACTOR.

CONTRACTOR inspections are for the sole benefit of CONTRACTOR and do not;

a. Relieve SUBCONTRACTOR of responsibility for damage to, or loss of, material before
acceptance;

b. Constitute or imply acceptance;

c. Relieve SUBCONTRACTOR of responsibility for compliant quality assurance and
control; or

d. Affect the rights/remedies of CONTRACTOR, or the Government, after acceptance of
the work.

Conditions observed by CONTRACTOR which are adverse to quality, including
unsatisfactory implementation of SUBCONTRACTOR's quality assurance program or
departure from the technical specification requirements, will be identified to
SUBCONTRACTOR for immediate resolution and corrective action. SUBCONTRACTOR
failure to resolve identified deficiencies may be cause for issuance of a Stop Work Order(s).
Deficiency Reports and/or Stop Work Orders require a satisfactory evaluation from
SUBCONTRACTOR relative to the direct and root causes, the proposed remedy and
delineation of measures taken to prevent recurrence.

GP-29 VENDOR DATA REQUIREMENTS

1.

SUBCONTRACTOR shall furnish to CONTRACTOR copies of required data for disposition
sufficiently in advance of the date that the material/equipment is required to be installed to
meet the accepted construction schedule. The Vendor Data Schedule (VDS) summarizes the
submittal requirements of the Subcontract and generally specifies the timing for each
required submittal. Vendor data for all material and equipment requiring a disposition shall
be submitted, reviewed, assigned a disposition code by CONTRACTOR and returned to
SUBCONTRACTOR.

SUBCONTRACTOR shall perform no work for which the vendor data has not been
reviewed and dispositioned. Any delay caused by SUBCONTRACTOR's failure to submit
vendor data in a timely manner for CONTRACTOR review will not be excusable or
compensable. If submitted vendor data items are unacceptable, no excusable delay shall
accrue there from, regardless of the number of re-submittals made by SUBCONTRACTOR
or lower- tiers.
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CONTRACTOR’s vendor data disposition will not affect or relieve SUBCONTRACTOR
from responsibility for performance of work in compliance with Subcontract. Vendor data
causing any change to design details, layouts, calculations, analyses, test methods, procedures
or any other Subcontract requirement shall be submitted with a written description of the
affected change.

SUBCONTRACTOR shall submit concurrent with the invoice dates an updated Construction
Vendor Data Submittal Log (CVDSL). Failure to submit the CVDSL may result in
withholding of payment until CVDSL receipt. Information provided on the CVDSL shall
correlate with CONTRACTOR’s accepted construction schedule to assure prosecution of the
work in accordance with the said construction schedule. The CVDSL shall clearly indicate
expected or actual submittal dates and the disposition status of all submitted data.

GP-30  BRAND NAME OR EQUAL

1.

The term "brand name" includes identification of products by reference to a manufacturer's
make and/or model. If products specified by this Subcontract have been identified by a brand
name description, such identification is intended to be descriptive, but not restrictive, and is
to indicate the minimum standard of type, quality and capacity acceptable for incorporation
into the work covered by the Subcontract. The products of other manufacturers may be
considered as being acceptable, provided that: such products fully meet or exceed all
minimum structural, use and operational features of the particular manufacturer's product
specified and provided the other manufacturer's product is interchangeable and can be
adequately incorporated within the allocated space in the building or structure; and the
delivery of the product shall not delay, or in any other way compromise, the completion
date(s) of the Subcontract. "Equals" shall be installed per their manufacturer's installation
procedures.

SUBCONTRACTOR shall be responsible to verify the equality of the specified product and
the proposed "equal." This shall include investigation of catalog cuts and other
manufacturer's data, warranty, maintenance, integration with specified products within the
same system, and all other salient features of the specified product.

Post-award acceptance of an "or-equal" product proposed in lieu of a brand name product
referenced in the Subcontract will be at the sole discretion of CONTRACTOR.

Cost savings realized through "or-equal" incorporation into the Subcontract shall be shared
between CONTRACTOR and SUBCONTRACTOR. Reference FAR 52.248-3, Value
Engineering—Construction, for subcontracts over $100,000.

In the event the Subcontract is changed to incorporate an "equal" which necessitates revisions
to other aspects of the work, (e.g., structures, foundations, footings, services, systems, piping,
electrical installation) the cost to accomplish any such revision shall be borne by
SUBCONTRACTOR. Maintaining the schedule while seeking acceptance of an "equal" is
the responsibility of SUBCONTRACTOR.

All "equal" proposals shall provide adequate supporting data necessary to make an "equal"
determination and shall be submitted using the Subcontractor Field Problem (SFP) form. If
accepted, supporting data shall be submitted in accordance with vendor data schedule
requirements.
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GP-31

SCHEDULING AND PLANNING REQUIREMENTS

1.

3.

SUBCONTRACTOR is responsible for planning and scheduling its work in a reasonable and
logical manner to assure the completion of all work required in the Subcontract within the time
specified. This Article describes the requirements for the form, format, frequency and minimum
content for submittal of acceptable construction schedules. Payments may be withheld until the
schedule is accepted by CONTRACTOR. Once accepted, changes in sequence, duration, or the
inclusion of additional activities that have the potential to impact CONTRACTOR interfaces or
the Subcontract completion date(s), must be accepted by CONTRACTOR prior to inclusion into
the schedule.

Form

a. The form of construction schedule for this work shall be either a Bar Chart Schedule
or a Critical Path Method (CPM) Schedule, as required by the Special Conditions.

b. The total value of all work activities shall be equal to the total dollar value of the
Subcontract. Payments shall be made only for completed acceptable work in-place.
The schedule shall show the work planned for each payment period and the amount
of the work completed within each payment period. The value of the completed
work shall be as agreed between CONTRACTOR and SUBCONTRACTOR based
upon the schedule submittal and the original, approved schedule of values for each
on-site work activity.

c. For integration with CONTRACTOR project software, Primavera Suretrack or
Primavera Project Planner software is preferred. The initial schedule shall be
submitted in hard copy and disk form with monthly updates in hard copy and disk
form and are to be submitted to CONTRACTOR in accordance with Special
Conditions or requirements herein.

Format
a. The schedule shall be submitted as an original with three (3) copies. The schedule

shall be based upon weekly increments of work. As a minimum, the schedule shall
show events or activities for:

(i) Notice to Proceed;

(i1) Mobilization;

(1ii) All milestones required within the Special Conditions;

(iv) All work elements, including fabrication and installation of materials and

equipment and submittals for specific training, procurement and vendor
data, are to be broken out and logic-tied to related work activities, unless
otherwise specified in the Special Conditions;

) Delivery of SUBCONTRACTOR-furnished materials or equipment;

(vi) Any interface with the work of others;

(vii) Changes incorporated which affect the critical path;

(viii)  Required utility or plant outages (shown as predecessor to work activities
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requiring submittals);
(ix) Punch list; and
(x) Demobilization.

Schedule Curve is based on percent complete of activity budgeted work hours
(spread by early and/or late activity dates), if required, as specified in the Special
Conditions.

Revenue Curve is based on percent complete of activity budgeted values (spread by
early and/or late activity dates) as specified in the Special Conditions.

The duration of each activity is limited to a reasonable length of time. If a CPM
schedule is required, the duration shall be as specified in the Special Conditions.

Activities are to be detailed work elements sufficient to represent that
SUBCONTRACTOR understands the work and has planned for all critical items.
CONTRACTOR will not recognize schedule impacts for non-critical work items.

SUBCONTRACTOR shall date each submittal of the schedule. Each schedule
submitted during the performance period shall show the current time line, depicting
the amount of actual work completed against the amount of work planned.

Each schedule activity for on-site work shall be work hour, quantity and revenue
loaded.

It is required for each activity to show an original "Baseline" or "Target Bar" for that
activity's original early or late date as specified in the Special Conditions.

Frequency

Schedules shall be submitted as follows:

Content

The initial bar chart schedule is due within 7 calendar days after award. Should the
Special Conditions state that a bar chart schedule is required, then the final revision
of the bar chart schedule is due within 14 calendar days after award. Should the
Special Conditions state that a CPM schedule is required, then the initial schedule
shall be a bar chart due 7 calendar days after award and the initial CPM submittal
shall be due no later than 14 calendar days after award. The final revision to the
CPM shall be due within 28 calendar days after award.

Submittal of an updated Schedule of Values shall be made concurrent with invoice
dates and shall include budgeted dollars and work hours, percent complete and
earned dollars and work hours as required by the Special Conditions.

An updated bar chart or CPM (as required in the Special Conditions) schedule shall
be submitted monthly to the SA, concurrent with invoice dates. Failure to submit
the foregoing may result in withholding of payment until schedule receipt and
acceptance by CONTRACTOR.

The construction schedule shall contain all items of work necessary for the
successful completion of the Subcontract and as described herein and within the
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Special Conditions. Work activities subcontracted to lower-tier subcontractors shall
be so identified on the schedule. Activity time delays shall not automatically mean
that an extension of Subcontract time is warranted or due SUBCONTRACTOR.

Events that occur during the performance of the Subcontract, which impact
SUBCONTRACTOR's ability to progress as planned shall be shown on the updated
monthly schedule. Each impact to the critical path, if any, shall be termed a
"fragnet", if using the CPM method. Proposed schedule impacts shall be submitted
to CONTRACTOR for acceptance, with each proposal, for cost or schedule changes
affecting the critical path.

Accepted critical path work, added or deleted, shall be incorporated and shown on
the updated monthly schedule. Payment for a change, which affected the critical
path, may be withheld until it is incorporated into the portion of the schedule that it
affects.

Should SUBCONTRACTOR not be making satisfactory progress against its critical
path schedule, it shall submit a recovery schedule or schedules for acceptance as
directed by CONTRACTOR. The recovery schedule shall be of sufficient detail and
duration to show how and when SUBCONTRACTOR shall return to the schedule
that supports the Subcontract completion date.

Construction Short-Range Schedule

a.

Construction activities shall not be permitted without an accepted construction
short-range schedule. A construction short-range schedule format shall be provided
at the Pre-Construction Meeting. SUBCONTRACTOR shall prepare a four-week,
look-ahead, or as specified by the Special Conditions, construction short-range
schedule which includes a status of the activities of the previous weeks' work. The
construction short-range schedule shall be submitted for acceptance each week.

The construction short-range schedule shall include, as a minimum, all planned
work activities which shall occur between the time the schedule is presented and the
following four weeks, or as specified by the Special Conditions. The level of detail
shall be such that CONTRACTOR is able to ascertain the type, location and
duration of each scheduled activity, the type of materials and equipment to be
utilized, and the need for CONTRACTOR support (e.g., radiological controls,
breathing air, outages, excavations).

The construction short-range schedule shall be utilized as a planning and scheduling
tool, as a systematic means to notify other affected organizations of proposed
construction activities. This schedule shall also be used to convey vital information
to SUBCONTRACTOR personnel concerning possible safety hazards or other
matters affecting construction activities. The schedule also provides a means of
ensuring that responsible parties of CONTRACTOR are aware of
SUBCONTRACTOR's presence and activities so that, in the event of an emergency,
personnel can be notified and appropriately directed to safe areas.

Each activity on the construction short-range Schedule shall be correlated with the
most current construction schedule. No work shall be performed which is not on the
construction Short-Range Schedule, unless it is changed for the day's work and
approved by CONTRACTOR one (1) workday in advance of implementing the
change.

29



6. Schedule of Values

a. The Schedule of Values shall be submitted concurrent with the initial bar chart
schedule.
b. With respect to the requirements contained in the "Payment Under Fixed Priced

Construction Subcontracts" Article, SUBCONTRACTOR shall submit to
CONTRACTOR for approval a "Schedule of Values", which equals the value of the
Subcontract. Payment for materials that are received and remain on site, but not yet
installed may be made only if specifically indicated in the Schedule of Values and
approved by the CONTRACTOR. The "Schedule of Values" shall match items of
work on the construction schedule and be broken down by work breakdown
structure (WBS) as specified in the Special Conditions. The construction schedule
shall be quantity, work hour and revenue loaded. In addition to specifying the dollar
value associated with each line item in the schedule, the percent that each item
represents of the total shall also be indicated. The following example provides
information required on the SOV.

SCHEDULE OF VALUES
(1) SUBCONTRACT NO.: PROJECT TITLE:

(2) Code | (3) Activity Description (4) Unit | (5) (6) Work (7) Labor | (8) Perm | (9) Other | (10) (11)

of Account of Meas. | Quantity hours Dollars Material Dollars % of Total Total
Dollars Value

LEGEND:

1) Subcontract No. and Title

2) Code of Account is a numeric designation for construction activities related to the project baseline schedule activity or activities based on the 16 potential divisions

as identified in the specifications.

3) A brief description of the code of account activity.

4) Key unit of measure for each code of account activity (i.e., LS-lump sum. Ib-pounds, yd*-cubic yard).

5) Total quantity of unit measure for each code of account.

6) Total work hours associated with each code of account activity.

7) Total labor dollars for each code of account activity.

8) Total permanent material dollars for each code of account activity.

9) Other Dollars are other project costs as they relate to the specific code of account activity or spread appropriately throughout the various activity accounts.
The following are examples of such costs: misc. indirect construction material (i.e., expendable materials, form work materials, [rentals], etc.); -
Construction equipment (SUBCONTRACTOR owned or rented) bonds, insurance, overhead, G & A, profit.

10) Each account percent of total value.

11) Total cost for each code of account activity which is the sum of labor (7), permanent material (8) and other dollars (9). The sum of all code of account activity

total costs shall equal the total Subcontract value.

7. When construction reaches 95% or more complete, SUBCONTRACTOR shall show an
activity on the construction short-range schedule for a formal project walk-through and
formulation of a final punch list.

GP-32 PROSECUTION OF WORK

1. SUBCONTRACTOR's construction plan, method of operation and the forces employed shall,
at all times, during the Subcontract, be subject to evaluation by CONTRACTOR and shall be
sufficient to insure the completion of the work within the specified period of time.
SUBCONTRACTOR shall furnish sufficient forces, shifts, overtime operations, including
weekends and holidays, as may be necessary, to maintain the work on, or ahead of, the
accepted construction schedule at all times. If, as determined by CONTRACTOR,
SUBCONTRACTOR falls behind the accepted construction schedule which jeopardizes the
completion date(s), SUBCONTRACTOR shall take such steps as may be necessary to
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recover the lost time and maintain the construction schedule.

Accordingly, CONTRACTOR may direct SUBCONTRACTOR to increase the number of
shifts, days of work and/or the amount of the construction plant operations and/or overtime
operations, all without additional cost to CONTRACTOR, until such time as
SUBCONTRACTOR, in the opinion of CONTRACTOR, is again maintaining the
construction schedule. Failure of SUBCONTRACTOR to diligently and progressively
proceed with the work and thus maintain the construction on schedule at all times, may result
in CONTRACTOR terminating SUBCONTRACTOR for default.

Overtime and Holiday Work

a. Advance notice to CONTRACTOR is required as follows: one (1) work day for
weekend work; two (2) work days for swing shift or graveyard shift work; and four
(4) work hours for all other short duration/intermittent overtime work.

b. Upon written notice from SUBCONTRACTOR, three (3) work days in advance,
CONTRACTOR agrees to adequately man the job on CONTRACTOR holidays not
observed by the Construction Trades.

c. CONTRACTOR shall observe the following days as holidays:

(i) New Year's Day;

(i) Memorial Day;

(iii) Independence Day;
(iv) Labor Day;

(v) Thanksgiving Day; and
(vi) Christmas Week .

GP-33 STOP WORK AUTHORITY

1.

CONTRACTOR or the Government may stop all, or any part of, the work in the event
the following occurs, or if comparable situations are encountered:

a. Observation and determination of conditions that present an immediate threat
to the life and/or health of employees, workers, or the general public.

b. Observation of any activity or action, which is determined to be a threat to the
environment or surrounding ecology.

c. Observation and determination of any activity that could result in the potential
or actual damage to Government material, property, facilities, or equipment.

d. SUBCONTRACTOR fails to comply with the Quality requirements of the
Subcontract.
e. SUBCONTRACTOR fails to comply or fails to provide resolution to a

noncompliance with applicable ES&H requirements.

Should a representative of CONTRACTOR or the Government, other than the STR,
stop the work SUBCONTRACTOR shall immediately notify the SA and STR.
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CONTRACTOR shall issue a work stoppage for an indefinite period of time as may be
necessary to effect corrective action or resolution of a specifically identified condition.
SUBCONTRACTOR's failure to comply with "Stop Work" direction pursuant to this
Article may result in termination of this Subcontract for default.

SUBCONTRACTOR has the authority and is encouraged to stop its work for failure to
comply with the terms of this Subcontract. Should the work be stopped by
SUBCONTRACTOR, SUBCONTRACTOR shall immediately notify the SA and STR.
Upon corrective action or resolution of a specifically identified condition,
SUBCONTRACTOR may re-start its work.

Any stop work order issued by CONTRACTOR under this clause shall be without
prejudice to any legal or contractual rights of CONTRACTOR. The
SUBCONTRACTOR shall not be entitled to an extension of time or additional costs or
damages by reason of, or in connection with, any work stoppage ordered as a result of
SUBCONTRACTOR’S fault or negligence.

GP-34 SUSPENSION OF WORK

1.

CONTRACTOR may order SUBCONTRACTOR in writing to suspend, delay, or interrupt
all or any part of the work for such period of time as may be determined appropriate for the
convenience of CONTRACTOR. Upon expiration of the period of suspension,
SUBCONTRACTOR shall promptly proceed with the work.

If the performance of all or any part of the work is, for an unreasonable period of time,
suspended, delayed or interrupted (1) by an act of CONTRACTOR in the administration of
this Subcontract, or (2) by CONTRACTOR's failure to act within the time specified in this
Subcontract (or if no time is specified, within a reasonable time), an adjustment shall be made
for any increase in the cost of performance of this Subcontract (excluding profit) necessarily
caused by such suspension, delay, or interruption of an unreasonable period of time and this
Subcontract modified in writing accordingly.

No adjustment shall be made under this Article for any suspension, delay, or interruption to
the extent (1) that performance would have been suspended, or delayed or interrupted by any
other cause, including the fault or negligence of SUBCONTRACTOR, or (2) for which an
equitable adjustment is provided for or excluded under any other provision of this
Subcontract.

No claim under this Article shall be allowed (1) for any costs incurred more than 20 days
before SUBCONTRACTOR shall have notified CONTRACTOR, in writing, of the act or
failure to act, (but this requirement shall not apply to a claim resulting from a suspension
order pursuant to Paragraph 1 of this Article), and (2) unless the claim, in an amount stated,
is asserted in writing as soon as practicable after the termination of such suspension, delay, or
interruption, but not later than the date of final payment under this Subcontract. No part of
any claim under this Article by SUBCONTRACTOR shall be allowed, if not supported by
adequate evidence showing that the cost would not have been incurred, but for a suspension
within the meaning of this Article.
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In order to test the effectiveness of the warning evacuation system, a practice drill of not
more than 4 hours duration shall be conducted at the convenience of DOE and
CONTRACTOR, at some time during each calendar year quarter. SUBCONTRACTOR is
eligible for equitable adjustment for any unreasonable delay beyond the 4-hour duration in
accordance with this Article.

GP-35 DEFAULT

1.

If SUBCONTRACTOR fails to prosecute the work, or any separable part, with the diligence
that will insure its completion within the time specified in the Subcontract, including any
extension, or fails to complete the work within this time, or fails to comply with any of the
other provisions of this Subcontract, CONTRACTOR may, by written notice to
SUBCONTRACTOR, terminate the Subcontract in whole or in part.

In the event of termination for default, the CONTRACTOR may take over the terminated
work and complete it by subcontract or other means and may take possession of, and use, any
materials, appliances and plant on the work site necessary for completing the work.
SUBCONTRACTOR, however, shall continue with any work not terminated. Whether or
not the Subcontract is terminated in whole or in part, SUBCONTRACTOR and its sureties
shall be liable for any damages to CONTRACTOR or Government resulting from
SUBCONTRACTOR's failure to prosecute the work with the diligence to insure its
completion within the time specified, or from the failure of SUBCONTRACTOR to comply
with any other provisions of this Subcontract. This liability includes any increased costs
incurred by CONTRACTOR in completing the work. With respect to any failure by
SUBCONTRACTOR to prosecute the work, or any separable part, with the diligence to
insure its completion within the time specified in the Subcontract, or any failure to comply
with any of the provisions of this Subcontract (other than the failure to complete the work
within the time specified in the Subcontract), CONTRACTOR’s right to terminate the
Subcontract under this Article may be exercised if SUBCONTRACTOR does not cure such
failure within ten (10) calendar days (or more as authorized in writing by CONTRACTOR)
after SUBCONTRACTOR s receipt of a cure notice.

SUBCONTRACTOR shall not be terminated nor SUBCONTRACTOR charged with
damages under this Article, if:

a. The delay in completing the work arises from unforeseeable causes beyond the
control and without the fault or negligence of SUBCONTRACTOR.

Examples of such causes include acts of God or of the public enemy, acts of the
Government in either its sovereign or contractual capacity, acts of another
CONTRACTOR(s) or SUBCONTRACTORC(s) in the performance of a contract
with CONTRACTOR, fires, floods, epidemics, quarantine restrictions, strikes,
freight embargoes, unusually severe weather, or delays of lower-tier
SUBCONTRACTOR or suppliers at any tier arising from unforeseeable causes
beyond the control and without the fault or negligence of both SUBCONTRACTOR
and the lower-tier SUBCONTRACTORS or suppliers; and

b. SUBCONTRACTOR, within 10 calendar days from the beginning of any delay

(unless extended by the SA), notifies the SA in writing of the causes of delay. The
SA will ascertain the facts and the extent of delay. If, in the judgment of the SA, the
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findings of fact warrant such action, the time for completing the work shall be
extended. The findings of the SA shall be final and conclusive on the parties,
subject to appeal under the "Disputes" Article.

CONTRACTOR will pay for completed and accepted portions of the Subcontract.
SUBCONTRACTOR and CONTRACTOR will agree on the amount of payment. Failure to
agree shall be a dispute under the "Disputes" Article. CONTRACTOR may withhold, from
amounts due to SUBCONTRACTOR, any sum it determines to be necessary to protect itself
against loss because of outstanding liens or claims of former lien holders. In addition,
CONTRACTOR may withhold all or such portion of any amount due to
SUBCONTRACTOR as, in the discretion of CONTRACTOR, is reasonable to offset any
damages suffered by CONTRACTOR or Government as a result of default by
SUBCONTRACTOR.

If the Subcontract completion date passes and the work is not completed, CONTRACTOR
may forbear effecting its remedies under this Article. If such forbearance extends through
completion of the work, consideration for CONTRACTOR's forbearance may be negotiated.
Final payment may be withheld until satisfactory consideration is established.

If, after termination pursuant to this Article, it is determined that SUBCONTRACTOR was
not in default, or that the delay was excusable, the rights and obligations of the parties shall
be the same as if the termination had been issued for the convenience of the Government.

The rights and remedies of CONTRACTOR or the Government in this Article are in addition
to any other rights and remedies provided by law or under the Subcontract.

GP-36 TERMINATION FOR CONVENIENCE

1.

CONTRACTOR may terminate the Subcontract in whole or in part. The SA will terminate
by delivering to SUBCONTRACTOR a Notice of Termination specifying the extent of
termination and the effective date.

After receipt of a Notice of Termination and except as directed by the SA,
SUBCONTRACTOR shall immediately proceed with the following:

a. Stop work as specified in the notice.

b. Place no further lower-tier subcontracts or orders (referred to as Subcontracts in this
Article) for materials, services, or facilities, except as necessary to complete any
non-terminated portion of the Subcontract.

c. Terminate all subcontracts to the extent they relate to the work terminated.

d. As directed by the SA, assign to CONTRACTOR or the Government, all rights, title
and interest of SUBCONTRACTOR under its terminated lower-tier subcontracts, in
which case CONTRACTOR or the Government shall have the right to settle or to
pay any termination settlement proposal arising out of those termination’s or;

Settle all outstanding liabilities and termination settlement proposals arising from
the termination of lower-tier subcontracts with approval or ratification to the extent
required by CONTRACTOR; the approval or ratification shall be final for purposes
of this Article.
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e. As directed by the SA, transfer title and deliver to CONTRACTOR or the

Government:

(1) The fabricated or unfabricated parts, work in process, completed work,
supplies and other material produced or acquired for the work terminated;
and

(i1) The completed or partially completed plans, drawings, information and

other property that, if the Subcontract had been completed, would have
been furnished to CONTRACTOR.

f. Complete performance of the work not terminated.

g. Take any action that may be necessary, or that the SA may direct, for the protection
and preservation of the property related to the Subcontract that is in the possession
of SUBCONTRACTOR and its lower tiers and in which CONTRACTOR has or
may acquire an interest.

h. Use its best efforts to sell, as directed or authorized by the SA, any property of the

types referred to in subparagraph “g” herein; provided, however, that
SUBCONTRACTOR:

)] Is not required to extend credit to any purchaser; and

(i1) May acquire the property under the conditions prescribed by, and at prices
approved by, the SA. The proceeds of any transfer or disposition shall be
applied to reduce any payments to be made by CONTRACTOR under its
Subcontract, credited to the price or cost of the work, or paid in any other
manner directed by the SA.

After termination, SUBCONTRACTOR shall submit a final termination settlement proposal
to CONTRACTOR in the form and with the certification prescribed. SUBCONTRACTOR
shall submit the proposal promptly, but no later than six months from the effective date of
termination, unless extended in writing upon written request of SUBCONTRACTOR within
this six months period. If CONTRACTOR determines that the facts justify it, a termination
settlement proposal may be received and acted on after one year or any extension. If
SUBCONTRACTOR fails to submit the proposal within the time allowed, CONTRACTOR
may determine, on the basis of information available, the amount, if any, due
SUBCONTRACTOR because of the termination and shall pay the amount determined.

Subject to Paragraph 3 herein, SUBCONTRACTOR and CONTRACTOR may agree upon
the whole or any part of the amount to be paid because of the termination. The amount may
include a reasonable allowance for profit on work performed. However, the agreed amount,
whether under this Paragraph 4 or in Paragraph 5, exclusive of costs shown in subparagraph
5.b, may not exceed the total Subcontract price as reduced by:

a. The amount of payments previously made; and

b. The Subcontract price of work not terminated. The Subcontract shall be amended
and SUBCONTRACTOR paid the agreed amount. Paragraph 5 of this Article shall
not limit, restrict, or affect the amount that may be agreed upon to be paid under this

paragraph.

If SUBCONTRACTOR and CONTRACTOR fail to agree on the whole amount to be paid to
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10.

SUBCONTRACTOR because of the termination of work, CONTRACTOR will pay
SUBCONTRACTOR the amounts determined as follows, but without duplication of any
amounts agreed upon under Paragraph 4 of this Article:

a. For Subcontract work performed before the effective date of termination, the total
(without duplication of any items) of:

(1) The cost of the work;

(i1) The cost of settling and paying termination settlement proposals under
terminated lower-tier subcontracts that are properly chargeable to the
terminated portion of the Subcontract if not included in the costs submitted
under this Article; and

(1ii) A sum, as profit on the costs submitted under this Article, determined by
CONTRACTOR under FAR 49.202, in effect on the date of the
Subcontract, to be fair and reasonable; however, if it can be reasonably
concluded that SUBCONTRACTOR would have sustained a loss on the
entire Subcontract had it been completed, the SA will allow no profit and
will reduce the settlement to reflect the indicated rate of loss.

b. The reasonable costs of settlement of the work terminated, including:

(1) Accounting, legal, clerical and other expenses reasonably incurred for the
preparation of termination settlement proposals and supporting data;

(1) The termination and settlement of lower-tier subcontracts (excluding the
amounts of such settlements); and

(iii) Storage, transportation and other costs reasonably incurred, for the
preservation, protection, or disposition of the termination inventory.

Except for normal spoilage and except to the extent that CONTRACTOR expressly assumed
the risk of loss, CONTRACTOR will exclude from the amounts payable to
SUBCONTRACTOR under Paragraph 5 of this Article, the fair value, of property that is
destroyed, lost, stolen, or damaged so as to become undeliverable to CONTRACTOR or to a
buyer.

The cost principles and procedures of FAR Part 31, in effect on the date of the solicitation,
shall govern all costs claimed, agreed to, or determined under this Article.

SUBCONTRACTOR may dispute, pursuant to the "Disputes" Article, any determination
made by CONTRACTOR under Paragraphs 3, 5, or 10 of this Article, except that if
SUBCONTRACTOR failed to submit the termination settlement proposal within the time
provided in Paragraph 3 or 10 and failed to request a time extension, the right to dispute is
forfeited. If CONTRACTOR has made a determination of the amount due under Paragraphs
3,5, or 10 of this Article, CONTRACTOR will pay SUBCONTRACTOR:

a. The amount determined; or
b. The amount finally determined via dispute resolution.

In arriving at the amount due SUBCONTRACTOR under this Article, there shall be
deducted:
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11.

12.

13.

a. All unliquidated advance or other payments to SUBCONTRACTOR under the
terminated portion of the Subcontract;

b. Any claim which CONTRACTOR has against SUBCONTRACTOR under the
Subcontract; and

c. The agreed price for, or the proceeds of sale of, materials, supplies, acquired by
SUBCONTRACTOR or sold under the provision of this Article and not recovered
by or credited to CONTRACTOR.

If the termination is partial, SUBCONTRACTOR may file a proposal with the SA for an
equitable adjustment of the price(s) of the continued portion of the Subcontract. The SA will
make any equitable adjustment agreed upon. Any proposal by SUBCONTRACTOR for an
equitable adjustment under this Article shall be requested within forty-five (45) calendar days
from the effective date of termination unless extended in writing by the SA.

CONTRACTOR may, under the terms and conditions it prescribes, make partial payments
and payments against costs incurred by SUBCONTRACTOR for the terminated portion of
the subcontract, if the SA believes the total of these payments will not exceed the amount to
which SUBCONTRACTOR will be determined to be entitled.

a. If the total payments exceed the amount finally determined to be due,
SUBCONTRACTOR shall repay the excess to CONTRACTOR, upon demand,
together with interest computed at the rate established by the Secretary of the
Treasury under 50 U.S.C. App. 1215(b)(2). Interest shall be computed for the
period from the date the excess payment is received by SUBCONTRACTOR to the
date the excess is repaid. Interest shall not be charged on any excess payment due to
a reduction in SUBCONTRACTOR’s termination settlement proposal because of
retention or other disposition of termination inventory until ten (10) calendar days
after the date of the retention or disposition, or a later date determined by the SA
because of the circumstances.

Unless otherwise provided in the Subcontract, or by statute, SUBCONTRACTOR shall
maintain all records and documents relating to the terminated portion of the Subcontract for
three (3) years after final settlement. This includes all books and other evidence bearing on
SUBCONTRACTOR's costs and expenses under the Subcontract. SUBCONTRACTOR
shall make these records and documents available to CONTRACTOR, at
SUBCONTRACTOR's office, at all reasonable times, without any direct charge. If approved
by the SA, photographs, microphotographs, or other authentic reproductions may be
maintained instead of original records and documents.

GP-37 DISPUTES

1.

The parties agree that the appropriate forum for resolution of any dispute or claim pertaining
to the Subcontract shall be a court of competent jurisdiction as follows:

a. Subject to Paragraph 1.b. of this Article, any such litigation shall be brought and
prosecuted exclusively in Federal District Court; with venue in the United States
District Court for the District of Idaho, in Pocatello, Idaho.

b. Provided, however, that in the event that the requirements for jurisdiction in the
Federal District Court for the District of Idaho, in Pocatello, Idaho, are not present,
such litigation shall be brought in the District Court of the Seventh Judicial District
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of the State of Idaho, in and for the County of Bonneville, with venue in the District
Court of the Seventh Judicial District for the District of Idaho, in Idaho Falls, Idaho.

Any substantive issue of law in such dispute, claim or litigation shall be determined in
accordance with the body of law applicable to procurement of goods and services by the
Federal Government. Nothing in this Article shall grant to SUBCONTRACTOR by
implication any statutory rights or remedies not expressly set forth in the Subcontract.

The parties agree that alternate dispute resolution (ADR) is an option for resolving disputes
pertaining to this Subcontract and, upon the mutual agreement of the parties, ADR will be
utilized. The particular ADR process to be used must also be mutually agreed upon and set
forth in a written agreement signed by both parties.

Possible ADR procedures include, but are not limited to:

a. a neutral party to preside over the resolution process;
b. mediation;
c. binding arbitration.

Any ADR process agreed to by the Parties shall take place in Idaho Falls, Idaho.

There shall be no interruption to the prosecution of the work and SUBCONTRACTOR shall
proceed diligently with the performance of the Subcontract pending final resolution on any
dispute, claim, or litigation arising under or related to the Subcontract between the parties
hereto or between SUBCONTRACTOR and its lower-tier subcontractors.

The Contract Disputes Act of 1978 (41 U.S.C. Sections 601-613) shall not apply to the
Subcontract; provided, however, nothing in this Article shall prohibit CONTRACTOR, at its
sole discretion, from sponsoring a claim of SUBCONTRACTOR for resolution under the
provisions of its prime contract with DOE. In the event that CONTRACTOR sponsors a
claim at the request of SUBCONTRACTOR, SUBCONTRACTOR shall be bound by the
decision of the cognizant DOE Contracting Officer to the same extent and in the same
manner as CONTRACTOR.

GP-38 ASSIGNMENT

1.

Neither this Subcontract nor any interest herein nor claim hereunder shall be assigned or
transferred by SUBCONTRACTOR, except as expressly authorized in writing by
CONTRACTOR. This Subcontract may be assigned by CONTRACTOR to the DOE or to
DOE's designee(s).

SUBCONTRACTOR may assign, with CONTRACTOR's approval, claims for moneys due
or to become due hereunder to a bank, trust company, or other financial institution, including
any Federal-lending agency. Any such assignment may cover all amounts payable under this
Subcontract and not already paid and shall not be made to more than one party, except that
any such assignment may be made to one party, as agent or trustee to two or more parties
participating in SUBCONTRACTOR's financing. Payments to an assignee of any monies
due, or to become due hereunder, shall be subject to set off or recoupment for any present or
future claim or claims which CONTRACTOR may have against SUBCONTRACTOR
arising under this or other subcontracts. SUBCONTRACTOR shall supply CONTRACTOR
immediately with two copies of any such assignment and shall indicate on each invoice to
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whom payment is to be made.

GP-39 BANKRUPTCY

In the event SUBCONTRACTOR enters into proceedings relating to bankruptcy, whether voluntary or
involuntary, SUBCONTRACTOR agrees to furnish, by certified mail, written notification of
bankruptcy to the SA responsible for administering the Subcontract. This notification shall be
furnished within five (5) calendar days of initiation of proceedings relating to bankruptcy filing. This
notification shall include the date on which bankruptcy petition was filed, identity of the court in which
bankruptcy petition was filed and a listing of Government contract numbers and contract offices for all
Government contracts against which final payment by Government has not been made. This obligation
remains in effect until final payment under the Subcontract.

GP-40 CHANGES

1.

CONTRACTOR may at any time, and without notice to the sureties, make changes within
the general scope of this Subcontract, in any one or more of the following:

a. In the specifications (including drawings and designs);

b. In the method or manner of performance of the work;

c. In CONTRACTOR-furnished facilities, equipment, materials, services, or site;
and/or

d. Directing acceleration in the performance of the work.

Any written or oral change (which, as used in this paragraph, includes direction, instruction,
interpretation, or determination) from the STR that is within the general scope of the
Subcontract, shall be treated as a change order under this Article; provided, that
SUBCONTRACTOR gives the SA and STR written notice stating:

a. The date, circumstances and source of the change; and
b. That SUBCONTRACTOR regards the change as a change order.

Except as provided in this Article, no order, statement, or conduct of the STR shall be treated
as a change under this Article, or entitle SUBCONTRACTOR to an equitable adjustment.

If any change causes an increase or decrease in the cost of, or the time required for, the
performance of any part of the work under this Subcontract, whether changed or not changed
by any such order, an upward or downward equitable adjustment shall be made in
Subcontract cost or delivery schedule or both, and the Subcontract shall be modified in
writing accordingly.

If at any time SUBCONTRACTOR believes that acts or omissions of the CONTRACTOR
constitute a change to the work not covered by change documentation, SUBCONTRACTOR
shall within ten (10) calendar days of discovery of such act or omission submit a written
notice explaining in detail the basis for the request.

If SUBCONTRACTOR intends to assert a claim for equitable adjustment under this clause it
must, within five (5) calendar days after receipt of change documentation, provide written
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notification of such intent and within a further ten (10) calendar days, pursuant to General
Provision 41, “PRICE PROPOSAL FORMAT FOR CHANGES”, submit to CONTRACTOR
a written proposal setting forth the nature, schedule impact and monetary extent of such
claim in sufficient detail to permit thorough analysis and negotiation.

Failure to agree to any adjustments shall be a dispute within the meaning of the Article of
these General Provisions entitled “Disputes.” Nothing in this Article shall excuse
SUBCONTRACTOR from proceeding with the Subcontract as changed. @ Whenever
practicable, negotiation of changes prior to work commencement shall be exercised.
Otherwise, SUBCONTRACTOR shall submits its proposal and assert entitlement to an
adjustment under this Article within thirty (30) calendar days after either of the following:

a. Receipt of a written change order under Paragraph 1 of this Article; or

b. Furnishing notice under Paragraph 2 of this Article, by submitting, to the STR, a
written statement describing the general nature and amount of the proposal. The
written statement may be included in the notice under Paragraph 2.

CONTRACTOR form entitled Subcontractor Field Problem (SFP) shall be used to request
deviations, waivers, SUBCONTRACTOR product substitutions (equals) and design changes.
CONTRACTOR and SUBCONTRACTOR agree that after a SFP is originated, and then
documented as a change by CONTRACTOR, or a change is otherwise initiated, a meeting to
establish the scope of the change will be held. At the conclusion of the next scheduled
Construction Status Meeting, a meeting will be convened specifically to negotiate price and
performance impacts due to the change. Both parties agree they will come to these meetings
prepared to resolve the issues and negotiate.

The pricing of work deleted shall be a downward adjustment in price, equal to the cost
SUBCONTRACTOR would have incurred had the work been performed, plus profit and
bond.

No proposal by SUBCONTRACTOR for an equitable adjustment shall be allowed if asserted
after final payment under the Subcontract.

GP-41 PRICE PROPOSAL FORMAT FOR CHANGES

1.

SUBCONTRACTOR's proposal must provide sufficient detail and supporting documentation
such that it can be used as a basis for negotiations to reach an equitable settlement for the
total amount of the proposed or directed change. The proposal shall include the following
elements, as appropriate, considering the scope of the change:

a. Cost breakdown by division of work (Construction Specification Institute [CSI]
format - 1 through 16). Cost breakdown by labor, material, equipment and lower-
tier SUBCONTRACTOR.

)] Labor (including description, labor rates, quantities, production rates and
work hours and any necessary labor markups).

(i1) Material (including description, quantities and unit rates for both
permanent and expendable materials).

(1i1) Equipment (including description, quantity, unit rates and duration for
owned or rented equipment).

40



2.

(iv) Lower-tier SUBCONTRACTOR's proposal(s) shall include a
breakdown by labor, material and equipment with sufficient detail to
support the breakdown. Proposal must clearly indicate scope of the
lower-tier's work. SUBCONTRACTOR shall ensure the accuracy of
lower-tier SUBCONTRACTOR's proposal(s) prior to submission to
CONTRACTOR.

b. Mark up Rates:
The markup rates used for price adjustments under the “Changes” and “ Differing
Site Conditions™ Articles are limited to those stated in the Special Conditions or
Subcontract Agreement.

c. Summarize all amounts, including appropriate markups and sum to the total amount
of the proposed change. Provide sufficient justification and detail to support any

and all the final markups.

Schedule Impact Analysis

a. If the proposed change is considered to impact the schedule, a schedule-impact
analysis is required; if not, so indicate.

b. The impact analysis must clearly explain how and why the proposed change is
considered to impact completion of the work. The use of a schedule fragnet to detail
the impact of the proposed change on the currently accepted schedule is required.
An analysis shall be required to negotiate an equitable time adjustment.

c. The impact analysis shall conclude with a summary of the time extension requested,
the milestones or completion dates impacted and the new proposed
milestone/completion dates.

GP-42 PAYMENT UNDER FIXED PRICE CONSTRUCTION SUBCONTRACTS

1.

CONTRACTOR will make payments monthly as the work proceeds on the earned value of
work completed, which meets the standards of quality established under the Subcontract.
Payment shall be made for work in-place, on site and in accordance with the accepted
revenue-loaded schedule and approved Schedule of Values. Payment for materials delivered
to the site and not included in work in-place will be allowed as approved by the Subcontract
Administrator. SUBCONTRACTOR shall submit concurrent with the monthly progress
invoice, a justification for CONTRACTOR approval to support such request(s) including
applicable material invoices. Payment for material off site shall be unallowable, unless set
forth otherwise in the Subcontract.

Payment terms shall be net thirty (30), unless specified otherwise in the Subcontract. Credit
and discount periods shall be computed in calendar days, from the date a properly executed
invoice is payable, to the date SUBCONTRACTOR's check is mailed. The discount will be
taken on the full amount due under the invoice.  CONTRACTOR will pay
SUBCONTRACTOR ninety percent (90%) of the approved invoice amount retaining the
balance (Retention) pending Final Acceptance of the work or as otherwise specified below.

If SUBCONTRACTOR, after submitting a progress invoice, discovers that a portion or all of
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such request constitutes a payment for performance by SUBCONTRACTOR that fails to
conform to the specifications, terms and conditions of the Subcontract (hereinafter referred to
as the "unearned amount"), SUBCONTRACTOR shall:

a. Notify the SA of such performance deficiency; and

b. Shall pay CONTRACTOR an amount equal to interest (computed by the SA in the
manner provided in 31 U.S.C 3903(c)(1)) on the unearned amount, from the date of
receipt of the unearned amount until:

(1) The date SUBCONTRACTOR notifies the SA that the performance
deficiency has been corrected; or

(i1) The date SUBCONTRACTOR reduces the amount of any subsequent
progress invoice by an amount equal to the unearned amount.

If CONTRACTOR finds that satisfactory progress was achieved during any period for which
a payment is to be made, the SA will authorize payment to be made in full minus applicable
discounts and retention.  However, if satisfactory progress has not been made,
CONTRACTOR may retain payment in full or in part until satisfactory progress is achieved.

SUBCONTRACTOR's performance shall be measured for compliance with the following
key Subcontract elements: (See Supplier Performance Evaluation System.)

a. Safety;

b. Technical Performance;

c. Quality Assurance/Inspection;
d. Completion; and

e. Administration.

When the work is substantially complete, the SA may retain from previously withheld funds
and future payments that amount the SA considers adequate for protection of
CONTRACTOR and will release to SUBCONTRACTOR all the remaining withheld funds.
Also, on completion and acceptance of each separate building, public work, or other division
of the Subcontract, for which the price is stated separately in the Subcontract, payment will
be made for the completed work without retention.

All material and work covered by progress invoices shall, at the time of payment, become the
sole property of the Government, but this shall not be construed as:

a. Relieving SUBCONTRACTOR from the sole responsibility for all material and
work upon which payments have been made or the restoration of any damaged
work; or

b. Waiving the right of CONTRACTOR to require the fulfillment of all of the terms of

the Subcontract.
Title to all material and work specified in the Subcontract shall be furnished free and clear of

all liens, claims and encumbrances. SUBCONTRACTOR agrees to hold CONTRACTOR
and the Government harmless from all liens, claims or demands in connection with all

42



10.

materials and work furnished under the Subcontract.

In making payments, CONTRACTOR will, upon request, reimburse SUBCONTRACTOR
for the amount of premiums paid for performance and payment bonds (including coinsurance
and reinsurance agreements, when applicable) after SUBCONTRACTOR has furnished
evidence of full payment to the surety. The retention provisions of this Article shall not
apply to that portion of payments attributable to bond premiums.

CONTRACTOR will pay the final amount due SUBCONTRACTOR under the Subcontract
after:

a. Completion and acceptance of all work and deliverables as defined in the
Subcontract (e.g., vendor data, training records, redlines);

b. Verification that all security badges have been returned to CONTRACTOR or
transferred to another project;

c. Presentation of a properly executed voucher; and

d. Execution of a release of all claims arising by virtue of the Subcontract, other than

claims, in stated amounts, that SUBCONTRACTOR has specifically excepted from
the operation of the release. A release may also be required of the assignee if
SUBCONTRACTOR's claim to amounts payable under the Subcontract has been
assigned under the Assignment of Claims Act of 1940 (31 U.S.C. 3727 and 41
U.S.C. 15). Notwithstanding any provision of the Subcontract, payments shall not
exceed 80 percent of the maximum price, for work accomplished on undefinitized
Subcontract actions. A "subcontract action" is any action resulting in a subcontract,
as defined in FAR Subpart 2.1, including Subcontract modifications for additional
supplies or services, but not including Subcontract modifications that are within the
scope and under the terms of the Subcontract, such as Subcontract modifications
issued pursuant to the "Changes" Article, or funding and other administrative
changes.

Progress Invoice Form

a. Requests for payment for completed "work in-place" shall be submitted to the STR
on form entitled "Progress Invoice for Construction Subcontracts." The detail
required on this invoice form shall be the same as that in the approved "Schedule of
Values", together with appropriate percentages and amounts for the "prior" and
"current" periods as required by the form.

b. Prior to submitting the invoice for payment to the SA, SUBCONTRACTOR's
superintendent shall schedule and participate in a walk-through of the work area
with the STR, in order to reach agreement upon the percent complete for each of the
line items on the progress invoice form. The percentages agreed to during the walk-
through shall be the basis for the amounts invoiced on the progress invoice.

GP-43 EXCESS COSTS INCURRED BY CONTRACTOR

1.

SUBCONTRACTOR shall reimburse CONTRACTOR for all costs incurred by
CONTRACTOR and/or DOE due to SUBCONTRACTOR's failure to comply with
Subcontract requirements, including but not limited to:

a. Environmental, safety, health, or quality assurance violations;
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b. Rework necessary to meet Subcontract requirements;

c. Support of SUBCONTRACTOR's recovery schedule;

d. Inspections by CONTRACTOR not performed, as scheduled, due to incomplete or
inadequate status of the work for which SUBCONTRACTOR is at fault;

e. Inspections that must be repeated by CONTRACTOR due to errors, omissions,
mismanagement or any fault of SUBCONTRACTOR;

f. Vendor data review and processing as a result of re-submittals in excess of three (3),
which are attributable to inadequate SUBCONTRACTOR coordination or
preparation;

g. SUBCONTRACTOR's failure to restore all Government-owned property, facilities,

utilities, or systems, including replacement of survey stakes, to "like-for-like"
condition after use or damage by SUBCONTRACTOR;

h. SUBCONTRACTOR's failure to adequately repair and/or replace property of a third
party damaged by SUBCONTRACTOR;

L. SUBCONTRACTOR's failure to maintain the cleanliness and orderly arrangement
of the work site during construction and at final acceptance, within reason, to the
satisfaction of CONTRACTOR; and

J- Hazardous or environmentally detrimental spills caused by SUBCONTRACTOR

with clean-up performed by CONTRACTOR will be charged to
SUBCONTRACTOR at cost of $1,000.00 per event.

GP-44 DIFFERING SITE CONDITIONS

1.

SUBCONTRACTOR shall promptly (within one (1) work day) and before the conditions are
disturbed, give a written notice to the STR of:

a. Subsurface or latent physical conditions at the site which differ materially from those
indicated in the Subcontract; or

b. Unknown physical conditions at the site, of an unusual nature, which differ materially
from those ordinarily encountered and generally recognized as inherent in work of the
character provided for in the Subcontract.

CONTRACTOR will investigate the site conditions promptly after receiving the notice. If
the conditions do materially differ and cause an increase or decrease in
SUBCONTRACTOR's cost of, or the time required for, performing any part of the work
under the Subcontract,

whether or not changed as a result of the conditions, an equitable adjustment shall be made
under this Article and the Subcontract modified in writing accordingly.

No request by SUBCONTRACTOR for an equitable adjustment to the Subcontract under this
Article shall be allowed, unless SUBCONTRACTOR has given the timely written notice
required; except that the time prescribed for giving written notice may be extended by the
SA.

44



GP-45

GP-46

GP-47

No request by SUBCONTRACTOR for an equitable adjustment to the Subcontract for
differing site conditions shall be allowed if such request is made after final payment is
requested under the Subcontract.

VARIATION IN ESTIMATED QUANTITIES

1.

If the quantity of a unit-priced item in the Subcontract is an estimated quantity and the actual
quantity of the unit-priced item varies more than 15 percent above or below the estimated
quantity, an equitable adjustment in the Subcontract price shall be made upon demand of
either party. The equitable adjustment shall be based upon any increase or decrease in costs
due solely to the variation above 115 percent or below 85 percent of the estimated quantity.

If the quantity variation is such as to cause an increase in the time necessary for completion,
SUBCONTRACTOR may request, in writing, an extension of time, to be received by the SA
within 10 calendar days from the beginning of the delay, or within such further period as may
be granted by the SA before the date of final settlement of the Subcontract. Upon the receipt
of a written request for an extension, the SA will ascertain the facts and make an adjustment
for extending the completion date that, in the judgment of the SA, is justified.

QUANTITY SURVEYS

1.

Quantity surveys will be conducted and the data derived from these surveys will be used in
computing the quantities of work performed and the actual construction completed and in-
place.

CONTRACTOR will conduct the original and final surveys and make the computations
based on them. SUBCONTRACTOR shall conduct the surveys for any periods for which
payments are requested and shall make the computations based on these surveys. All surveys
conducted by SUBCONTRACTOR shall be witnessed and verified by CONTRACTOR.

Promptly upon completing a survey, SUBCONTRACTOR shall furnish to CONTRACTOR
the original of all field notes and other records relating to the survey or layout of the work,
which shall be used to determine the amount of payment. SUBCONTRACTOR shall retain
copies of all such material furnished to CONTRACTOR.

CONTRACTOR-FURNISHED GOVERNMENT-OWNED MATERIAL

(The following Article shall apply only if there is a list of Government-owned material to be used for
the work being performed under the Subcontract.)

1.

CONTRACTOR will deliver to SUBCONTRACTOR, for use in connection with and under
the terms of the Subcontract, the Government material described in Schedule "X" of the
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Subcontract, together with such related data and information SUBCONTRACTOR may
request and as may be reasonably required for the intended use of the material.

SUBCONTRACTOR shall prepare and submit to CONTRACTOR by written notice a
"Request for Government-Owned Material and/or Equipment."

The delivery or performance dates for the Subcontract are based upon the expectation that
material, suitable for use, will be delivered to SUBCONTRACTOR at the times stated in the
Subcontract or, if not stated, in sufficient time to enable SUBCONTRACTOR to meet
SUBCONTRACTOR's performance dates.

The quantity shown for items listed in Schedule "X" is the only amount of the item that shall
be made available free of charge. The indicated quantity is not to be regarded as a
representation of the total or absolute amount of the material that shall be required to
complete the project according to the specifications and drawings.

CONTRACTOR-furnished items shall be available only during normal work hours and a 1
workday minimum advance notice (Fridays, Saturdays, Sundays and holidays excluded) to
CONTRACTOR shall be required. SUBCONTRACTOR shall be responsible for all
unloading, loading, transporting, storage and handling necessary from point of delivery as
indicated in Schedule "X". SUBCONTRACTOR shall arrange to unload transit vehicles
prior to the assessment of demurrage and shall be financially responsible for all demurrage
charges that occur as a result of SUBCONTRACTOR's inaction, fault, or negligence.

If SUBCONTRACTOR receives CONTRACTOR-furnished material in a condition not
suitable for the intended use, SUBCONTRACTOR shall, upon receipt of it, notify the STR
detailing the facts and as directed by the STR at CONTRACTOR expense, either repair,
return, or otherwise dispose of the material. After completing the directed action and upon
written request of SUBCONTRACTOR, an equitable adjustment in the Subcontract shall be
made.

If CONTRACTOR-furnished material is not delivered to SUBCONTRACTOR by the
required time, the SA will, upon SUBCONTRACTOR's timely written request, make a
determination of the delay, if any, caused SUBCONTRACTOR and will make an equitable
adjustment in the Subcontract.

Changes in CONTRACTOR-Furnished Material
a. CONTRACTOR may, by written notice:

6)] Decrease the Government-owned material provided or to be provided
under the Subcontract; or

(i1) Substitute other Government-owned material for the material to be
provided by CONTRACTOR.

b. SUBCONTRACTOR shall promptly take such action as CONTRACTOR may
direct regarding the removal, shipment, or disposal of the material covered by such
notice.

c. Upon SUBCONTRACTOR's written request, CONTRACTOR will make an

equitable adjustment to the Subcontract, if CONTRACTOR has agreed in the
schedule to make the material available for performing the Subcontract and there is
any:
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10.

11.

12.

13.

14.

6)] Decrease in, or substitution for, the property; or

(i1) Withdrawal of authority to use the property.

Title to Government Material

a.

The Government shall retain title to all CONTRACTOR-furnished material.

All  CONTRACTOR-furnished material and all material acquired by
SUBCONTRACTOR, title to which vests in the Government under this paragraph
(collectively referred to as "Government material"), are subject to the provisions of
this Article. Title to Government material shall not be affected by its incorporation
into or attachment to any material not owned by the Government, nor shall
Government material become a fixture or lose its identity as personal property by
being attached to any real property.

Title to each item of facilities and special test equipment, acquired by
SUBCONTRACTOR for CONTRACTOR under the Subcontract, shall pass to and
vest in the Government when CONTRACTOR has paid for it.

The Government material shall be used only for performing the Subcontract, unless
otherwise provided in the Subcontract or approved by CONTRACTOR.

Material Administration

SUBCONTRACTOR shall be responsible and accountable for all Government
material under the Subcontract while it is in SUBCONTRACTOR's possession.

If damage occurs to Government material prior to transfer to SUBCONTRACTOR
or after acceptance by CONTRACTOR, the risk of which has been assumed by
CONTRACTOR under the Subcontract, CONTRACTOR will replace the items or
SUBCONTRACTOR shall make such repairs as CONTRACTOR directs.
However, if SUBCONTRACTOR cannot affect such repairs within the time
required, SUBCONTRACTOR shall dispose of the material as directed by
CONTRACTOR. When any material for which CONTRACTOR is responsible is
replaced or repaired by SUBCONTRACTOR, CONTRACTOR will make an
equitable adjustment in the Subcontract.

SUBCONTRACTOR represents that the Subcontract price does not include any
amount for repairs or replacement for which the Government is responsible. Repair
or replacement of material for which SUBCONTRACTOR is responsible shall be
accomplished by SUBCONTRACTOR at its own expense.

CONTRACTOR and its designees shall have access at all reasonable times to the premises in
which any Government material is located, for the purpose of inspecting the Government
material, through coordination by the STR.

Unless otherwise provided in the Subcontract, SUBCONTRACTOR assumes the risk of and
shall be responsible for, any loss or destruction of, or damage to, Government material upon
its delivery to SUBCONTRACTOR or upon passage of title to the Government. However,
SUBCONTRACTOR is not responsible for reasonable wear and tear to Government material
or for Government material properly consumed in performing the Subcontract.

Equitable Adjustment
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15.

16.

17.

When this Article specifies an equitable adjustment, it shall be made to any affected
Subcontract provision in accordance with the procedures of the "Changes" Article. When
appropriate, the SA may initiate an equitable adjustment in favor of CONTRACTOR. The
right to an equitable adjustment shall be SUBCONTRACTOR's exclusive remedy.
CONTRACTOR shall not be subject to litigation for breach of contract for:

a. Any delay in delivery of CONTRACTOR-furnished material; or

b. Delivery of Government material in a condition not suitable for its intended use;

c. A decrease in, or substitution of, CONTRACTOR-furnished material;

d. Failure to repair or replace Government material for which CONTRACTOR is
responsible.

Upon completing the Subcontract, or at such earlier dates as may be fixed by
CONTRACTOR, SUBCONTRACTOR shall submit, in a form acceptable to
CONTRACTOR, inventory schedules covering all items of Government material (including
any resulting scrap) not consumed in performing the Subcontract or delivered to
CONTRACTOR. SUBCONTRACTOR shall deliver, f.o.b. origin, the Government material
as may be directed or authorized by CONTRACTOR.

Abandonment and Restoration of SUBCONTRACTOR Premises
Unless otherwise provided herein, CONTRACTOR:

a. May abandon any Government material in-place, at which time all obligations of
CONTRACTOR regarding such abandoned material shall cease; and

b. Has no obligation to restore or rehabilitate SUBCONTRACTOR's premises under
any circumstances (e.g., abandonment, disposition upon completion of need, or
Subcontract completion). However, if the material (listed in Schedule "X") is
withdrawn or is unsuitable for the intended use, or if other material is substituted,
then the equitable adjustment may properly include restoration or rehabilitation cost.

All communications under this Article shall be in writing.

GP-48 USE BY SUBCONTRACTOR OF CONTRACTOR-OPERATED GOVERNMENT-OWNED
FACILITIES, UTILITIES AND EQUIPMENT

1.

If not identified elsewhere in the Subcontract, SUBCONTRACTOR shall submit to
CONTRACTOR STR a written request for usage of CONTRACTOR-operated government-
owned facilities, utilities and equipment, which shall include a description of the proposed
usage and any pertinent information or explanation, such as the type of operation, maximum
loading and anticipated period of use.

a. Operations of equipment shall be in accordance with the manufacturer's instructions
and all pre-operational checks, adjustments and maintenance requirements shall

have been completed prior to operation.

b. All operational features such as overload protection, automatic controls, safety
devices and all other permanent features shall be installed and operable.
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c. After using any Government-owned items or facilities, SUBCONTRACTOR shall
restore them to the original condition (like-for-like) the items or facilities were in
when SUBCONTRACTOR received them, including painting, cleaning and
lubrication.

d. Acceptance of the return of a Government-owned item or facility by
CONTRACTOR is subject to SUBCONTRACTOR's observance and compliance
with the foregoing.

Cold Weather Activities/Maintaining Conditions: Temporary heat and cold weather
protection (e.g., enclosures) shall be provided by SUBCONTRACTOR as necessary to
establish minimum conditions for freeze protection. Failure to maintain minimum conditions
shall be cause for correction or replacement by SUBCONTRACTOR of Government-owned
facilities, utilities and equipment.

Property, Facilities and Services Provided to SUBCONTRACTOR

CONTRACTOR will make available to SUBCONTRACTOR the property, facilities and
services described below for its use in performance of the work. Any work or action
indicated to be accomplished by SUBCONTRACTOR shall be at its own expense unless
otherwise indicated. Where specific costs are to be charged to SUBCONTRACTOR, they
shall be billed accordingly.

a. CONTRACTOR will provide bench calibration services for each new permanently
installed = SUBCONTRACTOR-supplied instrument, at no cost to
SUBCONTRACTOR, as required. Calibration will be in accordance with the
specifications and coordinated through CONTRACTOR.

b. INEEL Telecommunications System, if available for SUBCONTRACTOR's use,
will be identified in the Special Conditions. Setup and use of the telephone lines
shall be at SUBCONTRACTOR's own expense. Long distance calls made by
SUBCONTRACTOR must be billed to a credit card or to SUBCONTRACTOR's
business number. Fax facilities or other types of communication equipment shall
not be available for SUBCONTRACTOR's use at the INEEL unless stated herein.

c. Electrical Power for Construction

)] Electrical power for construction purposes will be available for use by
SUBCONTRACTOR as designated in the Special Conditions.

(i1) SUBCONTRACTOR shall be responsible for all work necessary to extend
the electrical power from its available source to the construction area. At
the conclusion of the project or when such temporary arrangements are no
longer required, temporary equipment and systems shall be removed and
the area returned to its original condition.

(1ii) SUBCONTRACTOR shall use the electrical power furnished by
CONTRACTOR cost-effectively, i.e., all reasonable measures shall be
taken to avoid waste. CONTRACTOR-furnished electrical power shall not

be used to power electric heaters. Built-in electric heating units in
construction trailers may be used.
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(iv) All electrical distribution equipment and panels must be permanently
marked to identify the disconnecting points.

d. SUBCONTRACTOR shall provide an adequate number of portable toilets to
accommodate the maximum number of SUBCONTRACTOR personnel working
outside of buildings. Location and type of such temporary facilities are subject to
prior approval of CONTRACTOR. Construction and maintenance of temporary
toilet facilities shall be accomplished to ensure cleanliness and sanitation. All costs
incurred in the construction, maintenance and removal of temporary toilets shall be
borne by SUBCONTRACTOR. All temporary toilet facilities provided by
SUBCONTRACTOR shall be removed to the satisfaction of CONTRACTOR prior
to closeout of the Subcontract.

e. SUBCONTRACTOR personnel may purchase meals at cafeteria facilities. These
facilities are available to SUBCONTRACTOR personnel Monday through
Thursday, excluding holidays. SUBCONTRACTOR personnel may also eat their
lunches near the construction site in areas designated for this purpose or in their own
vehicles. Disposal of all garbage or waste shall be in the proper receptacles.

f. Pit-run Aggregate

6] Pit-run aggregate is available to SUBCONTRACTOR, free of charge, in its
natural ungraded and unprocessed state from existing gravel pits located at
CFA, TAN and RWMC. SUBCONTRACTOR may use this as a source of
backfill, embankment material or other pit-run aggregate. All necessary
processing, loading and hauling for completion of the work under the
Subcontract shall be the responsibility of SUBCONTRACTOR. After
completion of the hauling, the area shall be reshaped to the original pile
contour. Aggregate from the designated area may only be used for work
being performed under the Subcontract.

(i1) SUBCONTRACTOR shall request from CONTRACTOR quantities of
materials required from each borrow source in sufficient time to allow
CONTRACTOR to process the borrow requests.

GP-49 PROTECTION OF GOVERNMENT BUILDINGS, EQUIPMENT, UTILITIES,
IMPROVEMENTS, EXISTING VEGETATION

1.

SUBCONTRACTOR shall preserve and protect all structures, equipment and
vegetation (such as trees, shrubs and grass) on or adjacent to the work site, which are
not to be removed and which do not unreasonably interfere with the work required
under this Subcontract. SUBCONTRACTOR shall only remove trees when specifically
authorized to do so and shall avoid damaging vegetation that shall remain in-place. If
any limbs or branches of trees are broken during Subcontract performance, or by the
careless operation of equipment or by workmen, SUBCONTRACTOR shall trim those
limbs or branches with a clean cut and paint the cut with a tree-pruning compound as
directed by CONTRACTOR.

SUBCONTRACTOR shall protect from damage all existing improvements and utilities:

a. At or near the work site; and
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b. On adjacent property of a third party, the location of which is made known to
or should be known by SUBCONTRACTOR.

Federal law provides for the protection of antiquities located on land owned or
controlled by the Government. Antiquities include Indian graves or campsites, relics
and artifacts. SUBCONTRACTOR shall control the movements of its personnel at the
jobsite to ensure that any existing antiquities discovered thereon shall not be disturbed
or destroyed by such personnel. It shall be the duty of SUBCONTRACTOR to report
the existence of any antiquities so discovered. Further, all wildlife shall be protected
from destruction or injury due to SUBCONTRACTOR's operations.

If any unusual materials (e.g., obsidian chips or flakes, bones, darkly stained soils,
"arrowheads'") are encountered, SUBCONTRACTOR shall stop work immediately and
notify CONTRACTOR.

Except as required by or specifically provided for in the drawings, specifications, or
other provisions of the Subcontract, SUBCONTRACTOR shall not perform any
excavations, earth borrow, preparation of borrow areas, or otherwise disturb the
surface soils within the construction site without the prior approval of CONTRACTOR.

GP-50 EXCAVATIONS, SURFACE PENETRATIONS AND INTERRUPTION OF EXISTING UTILITY
SERVICES

1.

SUBCONTRACTOR shall obtain written approval from CONTRACTOR prior to beginning
any excavation, or surface penetration work. Requests for excavation and surface
penetrations shall be submitted in writing to the CONTRACTOR as early as possible but not
less than twelve (12) work days prior to the scheduled start of the work.

SUBCONTRACTOR shall make arrangements with CONTRACTOR twenty-one (21) work
days, or as specified in the Special Conditions, in advance of its need for interruption of
existing services and utilities. Requests for outages shall be submitted for CONTRACTOR's
approval. All outages shall be arranged through CONTRACTOR.

Every consideration shall be made to accommodate SUBCONTRACTOR's proposed date,
but the exact date and time will be selected by CONTRACTOR.
Responsibility For Connecting To Existing Utility Services

a. At all points where the work constructed by SUBCONTRACTOR connects to
existing utilities and services, the actual work of making the necessary connection to
the existing service or utility shall be arranged and coordinated through
CONTRACTOR and performed by SUBCONTRACTOR at no expense to
CONTRACTOR.

Services and utilities included within this responsibility include, but are not limited
to, roadways, ditches, electrical circuits, sewer lines, water lines and fencing.

b. The locations of existing underground services and utilities as indicated on the
drawings are approximate. SUBCONTRACTOR shall be responsible for making

the necessary connections in accordance with subparagraph 3.a. of this Article.

Connections to underground services and utilities located within five feet
horizontally and two feet vertically of the location shown on the drawing shall be
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considered to be within the scope of this paragraph. Underground services and
utilities located more than five feet horizontally and/or two feet vertically from the
location indicated on the drawing shall be considered a "changed condition" and
work incident thereto shall be prosecuted in accordance with the provisions of the
"Differing Site Conditions" Article.

GP-51 OPERATIONS AND STORAGE AREAS

1.

SUBCONTRACTOR shall confine all operations (including storage of materials) on
Government premises to areas authorized or approved by CONTRACTOR.

SUBCONTRACTOR shall furnish, at its own expense, all temporary structures, utilities and
services required for its use such as offices, warchouses and shops, unless otherwise
specified. The temporary buildings and utilities shall remain the property of
SUBCONTRACTOR and shall be removed and the area restored to original condition by
SUBCONTRACTOR at its own expense upon completion of the work, or upon
CONTRACTOR's request.

SUBCONTRACTOR shall provide, at its own expense, all temporary heat and/or heating
equipment required and shall maintain the temperatures for the various items of work as
required by the manufacturer of the materials, unless the temperatures (and curing periods)
are specified otherwise in the Subcontract. Temporary heating devices shall be UL or FM
listed.

Notification to CONTRACTOR STR is required if an opening allowing outside air to enter
the structure (existing or planned) may present problems. SUBCONTRACTOR shall
provide the necessary weather and freeze protection and maintain ventilation.

GP-52 HOUSEKEEPING

1.

Subcontractor shall cleanup of construction work areas on a daily. Dust control and
minimized off-site tracking of sediments from construction areas and access to and around
the work areas are also required. Waste and debris shall not be allowed to accumulate in such
quantities as to create an unsightly appearance, a safety or fire hazard, nor shall it interfere in
any way with free access to, or operation of, existing facilities. Where short-term interim
storage of waste material is required, all such waste shall be placed in neat piles, clear of all
structures, and adequately secured to prevent scattering by wind.

Construction debris stockpiled for later removal, with or without a surrounding barrier, shall
have a sign at the location identifying SUBCONTRACTOR stockpiling the materials and the
applicable project.

GP-53 REUSABLE EQUIPMENT, MATERIAL, SCRAP METAL AND OFF- SITE REMOVAL

1.

SUBCONTRACTOR shall properly identify and tag all reusable material or equipment
removed from any existing system structure as shown on the drawings or indicated in the
specifications and not required for reuse. Such property shall be checked for contamination
when applicable, and contact made with the STR for property transfer.

SUBCONTRACTOR shall be responsible for such property until it is transferred to
CONTRACTOR and shall repair or replace such property that is damaged or lost prior
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transfer. SUBCONTRACTOR shall be responsible for all loading, transporting and handling
necessary to convey such material or equipment to the designated area. One copy of a receipt
obtained from CONTRACTOR’s designated responsible individual receiving the property
from SUBCONTRACTOR shall be furnished to CONTRACTOR the STR.

All removed material designated by CONTRACTOR as scrap metal, including, but not
limited to, structural steel, reinforcing bar, piping, fabricated metal parts and metal casting,
shall be deposited at the CFA scrap metal storage area located directly east of Building CFA-
601. All scrap metal must be inspected by CONTRACTOR’s CFA Radiological Control
Technician. SUBCONTRACTOR shall arrange through the STR for clearance of scrap
metal for storage.

Any reusable material or equipment removed from any existing system or structure and taken
off site for rework or repairs shall require a property release permit. Form 9-ID, ID Property
Pass, shall be obtained from the STR and filled out by SUBCONTRACTOR. If additional
space is needed for description of items removed, a separate sheet shall be filled out and
signed by both SUBCONTRACTOR's superintendent and the STR. When leaving the
INEEL site through a controlled access point, SUBCONTRACTOR shall show the property
release permit to the INEEL Security Guard. Failure to obtain a release permit and show it to
the Security Guard shall be cause for interpretation that items being removed are stolen
property of the United States Government and criminal charges may be filed.

GP-54 USE AND POSSESSION PRIOR TO COMPLETION

1.

CONTRACTOR shall have the right to take possession of, or use, any completed or partially
completed part of the work. Before taking possession of, or using, any work,
CONTRACTOR will furnish SUBCONTRACTOR a list of items of work remaining to be
performed or corrected on those portions of the work that CONTRACTOR intends to possess
or use. Failure of CONTRACTOR to list any item of work not performed shall not relieve
SUBCONTRACTOR of responsibility for completing said work. A "Partial Inspection and
Project Transfer" document shall initiate occupancy or use of the portion of the work
described therein and must be signed by authorized representatives of SUBCONTRACTOR
and CONTRACTOR.

While CONTRACTOR has such possession or use, SUBCONTRACTOR shall be relieved of
the responsibility for the loss of or damage to the work resulting from CONTRACTOR's
possession or use. If prior possession or use by CONTRACTOR delays the progress of the
work or causes additional expense to SUBCONTRACTOR, an equitable adjustment will be
made in the Subcontract price and/or the time of completion and the Subcontract shall be
modified in writing accordingly.

GP-55 RESERVED

GP-56 WARRANTY OF CONSTRUCTION

1.

In addition to any other warranties in the Subcontract, SUBCONTRACTOR warrants that
work performed under the Subcontract conforms to the Subcontract requirements and is free

of any defect in equipment, material, SUBCONTRACTOR-furnished design, or
workmanship performed by SUBCONTRACTOR.
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2. This warranty shall continue for a period of one year from the date of partial or final
acceptance of the work, whichever occurs first, as documented by a fully executed Inspection
and Project Transfer form. If CONTRACTOR takes possession of any part of the work
before final acceptance, this warranty shall continue for a period of one year from the date
CONTRACTOR takes possession.

3. For items repaired under warranty, the warranty shall extend for one year after the date of
repair or replacement. SUBCONTRACTOR shall restore, and the warranty shall extend for
one year after the date restoration is complete, any work damaged in fulfilling the provisions
of this Article.

4. The SA will notify SUBCONTRACTOR, in writing, within a reasonable time after the
discovery, of any failure, defect, or damage. SUBCONTRACTOR shall initiate corrective
action within 2 workdays from the date of receipt of notice from CONTRACTOR.

5. Items Repaired Under Warranty

a. SUBCONTRACTOR shall remedy at SUBCONTRACTOR's expense any failure to
conform or any defect. In addition, SUBCONTRACTOR shall remedy at
SUBCONTRACTOR's expense any damage to Government-owned or Government-
controlled real or personal property, when that damage is the result of:

(i) SUBCONTRACTOR's failure to conform to Subcontract requirements; or
(i1) Any defect in equipment, material, workmanship, or design furnished.
b. If SUBCONTRACTOR fails to remedy any failure, defect, or damage within a

reasonable time after receipt of notice, CONTRACTOR shall have the right to
replace, repair, or otherwise remedy the failure, defect, or damage at
SUBCONTRACTOR's expense.

6. With respect to all warranties, express or implied, from lower-tier subcontractors,
manufacturers, or suppliers, for work performed and materials furnished under the
Subcontract, SUBCONTRACTOR shall:

a. Obtain all warranties that would be given in normal commercial practice;
b. Require all warranties to be executed, in writing, for the benefit of CONTRACTOR,
if directed by the SA; and
c. Enforce all warranties for the benefit of CONTRACTOR, if directed by the SA.
7. In the event SUBCONTRACTOR's warranty to CONTRACTOR under this Article has

expired, CONTRACTOR may bring suit at its expense to enforce a lower-tier
subcontractor's, manufacturer's or vendor's warranty that exceeds such expiration.

8. This warranty shall not limit CONTRACTOR's rights with respect to latent defects, gross
mistakes or fraud.
GP-57 TRANSPORTATION OF HAZARDOUS WASTE

The CONTRACTOR will ship all hazardous waste generated at the INEEL, regardless of the
generating entity. SUBCONTRACTOR shall notify the STR when hazardous waste requires

54



shipment.

GP-58 INTEGRATION OF ENVIRONMENT, SAFETY, AND HEALTH INTO WORK PLANNING AND
EXECUTION

1.

In performing work under this contract, the SUBCONTRACTOR shall perform work
safely, in a manner that ensures adequate protection for employees, the public, and the
environment, and shall be accountable for the safe performance of work. The
SUBCONTRACTOR shall exercise a degree of care commensurate with the work and the
associated hazards. The SUBCONTRACTOR shall ensure that management of ES&H
functions and activities becomes an integral but visible part of the SUBCONTRACTOR'S
work planning and execution processes. The SUBCONTRACTOR shall, in the performance
of work, ensure that:

a. Line management is responsible for the protection of employees, the public, and the
environment. Line management includes those Subcontractor and lower-tier
subcontractor employees managing or supervising employees performing work.

b. Clear and unambiguous lines of authority and responsibility for ensuring ES&H
are established and maintained at all organizational levels.

c. Personnel possess the experience, knowledge, skills, and abilities that are necessary
to discharge their responsibilities.

d. Resources are effectively allocated to address ES&H, programmatic, and
operational considerations. Protecting employees, the public, and the environment
is a priority whenever activities are planned and performed.

e. Before work is performed, the associated hazards are evaluated and an agreed-
upon set of ES&H standards and requirements are established which, if properly
implemented, provide adequate assurance that employees, the public, and the
environment are protected from adverse consequences.

f. Administrative and engineering controls to prevent and mitigate hazards are
tailored to the work being performed and associated hazards. Emphasis should be
on designing the work and/or controls to reduce or eliminate the hazards and to
prevent accidents and unplanned releases and exposures.

g. The conditions and requirements to be satisfied for operations to be initiated and
conducted are established and agreed-upon by Contractor and the Subcontractor.
These agreed-upon conditions and requirements are requirements of the contract
and binding upon the Subcontractor. The extent of documentation and level of
authority for agreement shall be tailored to the complexity and hazards associated
with the work and shall be established in a Safety Management System, either
through the Subcontractors’ system or the Contractors’ system, whichever is
governing.

The SUBCONTRACTOR shall manage and perform work in accordance with a
documented Safety Management System (System) or in accordance with CONTRACTORS’
system that fulfills all conditions in paragraph (1) of this Article at a minimum.
Documentation of the System shall describe how the contractor will:

a. Define the scope of work;
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b. Identify and analyze hazards associated with the work;

c. Develop and implement hazard controls;

d. Perform work within controls; and

e. Provide feedback on adequacy of controls and continue to improve safety
management.

The System shall describe how the SUBCONTRACTOR will establish, document, and
implement safety performance objectives, performance measures, and commitments. The
System shall also describe how the CONTRACTOR will measure system effectiveness.

The SUBCONTRACTOR shall submit, as appropriate, to the Subcontract Administrator,
documentation of its System for review and concurrence. Dates for submittal, discussions, and
revisions to the System will be established by the Subcontract Administrator. Guidance on the
preparation, content, review, and approval of the System will be provided by the Subcontract
Administrator.

The SUBCONTRACTOR shall comply with, and assist the Department of Energy and
CONTRACTOR in complying with, ES&H requirements of all applicable laws and regulations,
and applicable directives. The SUBCONTRACTOR shall cooperate with Federal and non-
Federal agencies having jurisdiction over ES&H matters under this contract.

56



	Article No.    TITLEPAGE
	GP-1GENERAL
	GP-2DEFINITIONS
	GP-3FAR AND DEAR ARTICLES INCORPORATED BY REFERENCE
	GP-4WHISTLEBLOWER PROTECTION FOR EMPLOYEES
	GP-5ABILITY TO WORK
	GP-6PUBLIC RELEASE OF INFORMATION
	GP-7ON-SITE EQUIPMENT USE REQUIREMENTS
	GP-8FEDERAL, STATE AND LOCAL TAXES
	GP-9PERMITS OR LICENSES
	GP-10SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION
	GP-11SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK
	GP-12COOPERATION WITH OTHERS
	GP-13LAYOUT OF WORK
	GP-14PAYMENT AND PERFORMANCE BONDS
	GP-15SUBCONTRACTOR'S RESPONSIBILITY
	
	
	
	
	
	
	a.  Commercial General Liability
	b.  Automobile Liability
	c.  Worker Compensation and Employer Liability







	GP-16LIMITATIONS ON SUBCONTRACTING AND PERFORMANCE OF WORK BY SUBCONTRACTOR
	GP-17U.S. DEPARTMENT OF LABOR NOTICE OF AWARD
	GP-18LABOR DISPUTE AND AGREEMENTS
	GP-19SUBCONTRACTOR STAFF
	GP-20REQUIRED MEETINGS
	GP-21TOURS/VISITATIONS; TRANSPORTATION; HOUSING
	GP-22SITE AND VEHICLE ACCESS REQUIREMENTS
	GP-23ENVIRONMENTAL, SAFETY AND HEALTH, AND INDEMNIFICATION
	GP-24RADIOLOGICAL CONTROL REQUIREMENTS FOR SUBCONTRACTOR
	GP-25PRESERVATION OF INDIVIDUAL OCCUPATIONAL RADIATION EXPOSURE RECORDS
	GP-26QUALITY ASSURANCE AND CONTROL
	GP-27MATERIALS AND WORKMANSHIP
	GP-28CONTRACTOR INSPECTION AND OVERSIGHT
	GP-29VENDOR DATA REQUIREMENTS
	GP-30BRAND NAME OR EQUAL
	GP-31SCHEDULING AND PLANNING REQUIREMENTS
	GP-32PROSECUTION OF WORK
	GP-33STOP WORK AUTHORITY
	GP-34SUSPENSION OF WORK
	GP-35DEFAULT
	GP-36TERMINATION FOR CONVENIENCE
	GP-37DISPUTES
	GP-38ASSIGNMENT
	GP-39BANKRUPTCY
	GP-40CHANGES
	GP-41PRICE PROPOSAL FORMAT FOR CHANGES
	GP-42PAYMENT UNDER FIXED PRICE CONSTRUCTION SUBCONTRACTS
	GP-43EXCESS COSTS INCURRED BY CONTRACTOR
	GP-44DIFFERING SITE CONDITIONS
	GP-45VARIATION IN ESTIMATED QUANTITIES
	GP-46QUANTITY SURVEYS
	GP-47CONTRACTOR-FURNISHED GOVERNMENT-OWNED MATERIAL
	GP-48USE BY SUBCONTRACTOR OF CONTRACTOR-OPERATED GOVERNMENT-OWNED FACILITIES, UTILITIES AND EQUIPMENT
	GP-49PROTECTION OF GOVERNMENT BUILDINGS, EQUIPMENT, UTILITIES, IMPROVEMENTS, EXISTING VEGETATION
	GP-50EXCAVATIONS, SURFACE PENETRATIONS AND INTERRUPTION OF EXISTING UTILITY SERVICES
	GP-51OPERATIONS AND STORAGE AREAS
	GP-52HOUSEKEEPING
	GP-53REUSABLE EQUIPMENT, MATERIAL, SCRAP METAL AND OFF- SITE REMOVAL
	GP-54USE AND POSSESSION PRIOR TO COMPLETION
	GP-55RESERVED
	GP-56WARRANTY OF CONSTRUCTION
	GP-57TRANSPORTATION OF HAZARDOUS WASTE
	GP-58INTEGRATION OF ENVIRONMENT, SAFETY, AND HEALTH INTO WORK PLANNING AND EXECUTION

